eProposal Jan-2009
™

( UNBRIDLED SPIRITy
CALL NO. 319

CONTRACT ID. 131071

SPENCER COUNTY

FED/STATE PROJECT NUMBER JL 04 108 0044 007-009
DESCRIPTION MT.WASHINGTON-TAYLORSVILLE ROAD(KY-44)
WORK TYPE GRADE, DRAIN & SURFACE WITH BRIDGE
PRIMARY COMPLETION DATE 12/15/2015

LETTING DATE: October 25,2013
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME October 25,2013. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANSAVAILABLE FOR THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 131071
JL04 108 0044 007-009
COUNTY - SPENCER

PCN - DE10800441371
JL04 108 0044 007-009

MT. WASHINGTON-TAYLORSVILLE ROAD(KY-44) KY-44 WIDENING FROM OAK TREE WAY TO KY-1633.GRADE,
DRAIN & SURFACE WITH BRIDGE SYP NO. 05-00395.00.

GEOGRAPHIC COORDINATES LATITUDE 38:01:42.00 LONGITUDE 85:21:53.00

COMPLETION DATE(S):
COMPLETED BY 12/15/2015 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

SPECIAL NOTE FOR PIPE INSPECTION

Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation
Center for prequalified Contractors to perform laser/video inspection is not required on
this contract. It will continue to be a requirement for the Contractor performing any
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky
Transportation Cabinet-Division of Construction Procurement.

Contract ID: 131071
Page 5 of 116
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

HARDWOOD REMOVAL RESTRICTIONS
The Kentucky Division of Forestry has imposed a quarantine in Anderson, Boone,
Bourbon, Boyd, Boyle, Bracken, Campbell, Carroll, Fayette, Franklin, Gallatin, Garrard,
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Grant, Greenup, Hardin, Harrison, Henry, Jefferson, Jessamine, Kenton, Oldham, Owen,
Pendleton, Scott, Shelby, Trimble, and Woodford Counties to prevent the spread of an
invasive insect, the emerald ash borer. Hardwood cut in conjunction with the project
may not be removed from the county of its origin. Chipping or burning on site is the
preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek
protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/29/12

Contract ID: 131071
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SPENCER COUNTY Contract ID: 131071
JLO4 108 0044 007-009 Page 8 of 116

Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(“FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

Il. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? W An Equal Opportunity Employer M/F/D
UNQR!{Q)‘SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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EXPEDITE PROJECT WORK ORDER

The Contractor may request that the Department expedite the work order for this project to allow for maximization of time to
complete the work. In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all required
project documentation to facilitate the process. Immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT, deliver
required project documentation to:

Division of Construction Procurement

200 Mero St

Frankfort, KY 40602

ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

ASPHALT PAVEMENT RIDE QUALITY CATEGORY B
The Department will apply Pavement Rideability Requirements on this project in accordance with Section 410, Category B.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an
established Contract unit price of $1.00. The Department will calculate actual adjustment quantities after work is completed. If
existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional
monies with a change order.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.
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SPECIAL NOTE FOR LIQUIDATED DAMAGES

KY 44 SPENCER COUNTY
JLO04 108 0044 007-009

Liquidated Damages in the following amounts will be assessed for each hour or part of an
hour a lane closure remains in place during periods prohibited by the Traffic Control
Plan:

15T HOUR 2"P HOUR EACH HOUR THEREAFTER
$1,000 $5,000 $10,000

Contrary to Section 108.09, Liquidated Damages will be assessed for the months of
December through March.

Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether
seasonal limitations prohibit the Contractor from performing work on the controlling
operation.

All Liquidated Damages will be applied accumulatively.

All other applicable portions of Section 108 shall apply.

Contract ID: 131071
Page 12 of 116
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SPECIAL NOTE FOR BARCODE LABEL ON PERMANENT SIGNS

1.0 DESCRIPTION. Install barcode label on sign as specified in the Contract. Section references
herein are to the Department’s 2012 Standard Specifications for Road and Bridge Construction.

2.0 MATERIALS. The Department will provide the Contractor with a 2 inch x 1 inch foil barcode
label for each permanent sign. A unique number will be assigned to each barcode label.

The Contractor shall contact the Operations and Pavement Management Branch in the Division
of Maintenance at (502) 564-4556 to obtain the barcode labels.

3.0 CONSTRUCTION. Apply foil barcode label in the lower right quadrant of the sign back. Signs
where the bottom edge is not parallel to the ground, the lowest corner of the sign shall serve as the
location to place the barcode label. The barcode label shall be placed no less than one-inch and no more
than three inches from any edge of the sign. The barcode must be placed so that the sign post does not
cover the barcode label.

Barcodes shall be applied in an indoor setting with a minimum air temperature of 50°F or higher.
Prior to application of the barcode label, the back of the sign must be clean and free of dust, oil, etc. If
the sign is not clean, an alcohol swab shall be used to clean the area. The area must be allowed to dry
prior to placement of the barcode label.

Data for each sign shall include the barcode number, MUTCD reference number, sheeting
manufacturer, sheeting type, manufacture date, color of primary reflective surface, installation date,
latitude and longitude using the North American Datum of 1983 (NAD83) or the State Plane
Coordinates using an x and y ordinate of the installed location.

Data should be provided electronically on the TC 71-229 Sign Details Information and TC 71-
230 Sign Assembly Information forms. The Contractor may choose to present the data in a different
format provided that the information submitted to the Department is equivalent to the information
required on the Department TC forms. The forms must be submitted in electronic format regardless of
which type of form is used. The Department will not accept PDF or handwritten forms. These
completed forms must be submitted to the Department prior to final inspection of the signs. The
Department will not issue formal acceptance for the project until the TC 71-229 and TC-230 electronic
forms are completed for all signs and sign assemblies on the project.

4.0 MEASUREMENT. The Department will measure all work required for the installation of the
barcode label and all work associated with completion and submission of the sign inventory data (TC
71-229 and TC 71-230).

The installation of the permanent sign will be measured in accordance to Section 715.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities under

the following:
Code Pay Item Pay Unit
24584EC Barcode Sign Inventory Each

The Department will not make payment for this item until all barcodes are installed and sign
inventory is complete on every permanent sign installed on the project. The Department will make
payment for installation of the permanent sign in accordance to Section 715. The Department will
consider payment as full compensation for all work required under this special note.

Special Note for Barcode Label on Permanent Signs
Effective with August 16, 2013 Letting Page 1
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One Sign Post

f

2"'wide Post

Special Note for Barcode Label on Permanent Signs Page 2
Effective with August 16, 2013 Letting
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One Sign Post

0
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Special Note for Barcode Label on Permanent Signs Page 3
Effective with August 16, 2013 Letting
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One Sign Post

Special Note for Barcode Label on Permanent Signs Page 4
Effective with August 16, 2013 Letting
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Double Sign Post

Interstate
Shield

. h

Special Note for Barcode Label on Permanent Signs Page 5
Effective with August 16, 2013 Letting
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2 Post Signs
2" Wide Post
Special Note for Barcode Label on Permanent Signs Page 6

Effective with August 16, 2013 Letting



SPENCI:D COLINTV

JLO4 10

0044 007-009 . . .
Right-of-Way Certification Form Revised 2/22/11
Federal Funded v'| Original
/ State Funded Re-Certification

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded
Interstate, Appalachia, and Major projects. This form shall also be submitted to FHWA for all federal-aid
projects that fall under Conditions No. 2 or 3 outlined elsewhere in this form. When Condition No, 2 or 3
apply, KYTC shall resubmit this ROW Certification prior to construction contract Award, For all other
federal-aid projects, this form shall be completed and retained in the KYTC project file.

Project Name: KY 44 Taylorsville Letting Date; ~ October 2013
Project #: 5-395.00 County:  SPENCER
ltem #: JLO3 108 8044201R Federal# N/A

Description of Project: KY 44 WIDENING

Projects that require NO new or additional right-of-way acquisitions and/or relocations

D The proposed transportation improvement will be built within the existing rights-of -way and there are no
properties to be acquired, individuals, families, and businesses (“relocatees”) to be relocated, or
improvements to be removed as a part of this project.

Projects that require new or additional right-of-way acquisitions and/or relocations

e o3 CFR 635.309, the KYTC hereby certify that all relocatees have been relocated to decent, safe, and
sanitary housing or that KYTC has made available to relocatees adequate replacement housing in
accordance with the provisions of the current FHWA directive(s) covering the administration of the Highway
Relocation Assistance Program and that at least one of the following three conditions has been met. (Check
those that apply.)

[ condition 1. All necessary rights-of-way, including control of access rights when applicable, have
been acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on the
right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical
possession and the rights to remove, salvage, or demoiish all improvements and enter on all land. Fair
market value has been paid or deposited with the court.

| Condition 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and
to use all rights-of-way required for the proper execution of the project has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not
been obtained, but right of entry has been obtained, the occupants of all lands and improvements have
vacated, and KYTC has physical possession and right to remove, saivage, or demolish all
improvements. Fair market value has been paid or deposited with the court for most parcels. Fair
market value for all pending parcels will be paid or deposited with the court prior to AWARD of
construction contract. (See note 1 below.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project priar to AWARD
of all Federal-Aid construction contracts. Award must not to be made until after KYTC has obtained
full legal possession and fair market value for all parcels has been paid or deposited with the court
and FHWA has concurred in the re-submitted right-of-way certification.

Page 1

GonbackiB=133071
Page 19 of 1
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Right-of-Way Certification Form

Revised 2/22/11

with the court

Parcels have not been acquired at this time (explain below for each parcel)

Date: 917113
Project Name: KY 44
Project #: 5-395.00 County: SPENCER
This project has 12 total number of parcels to be acquired, and 0 total number of individuals or families to
be relocated, as wellas ¢ total number of businesses o be relocated.
8

Parcels where acquired by a signed fee simple deed and fair market value has been paid

Parcels have been acquired by I0J through condemnation and fair market value has been deposited

4 Parcels have been acquired or have a "right of entry” but fair market value has not been paid or has not

been deposited with the court (explain below for each parcel)

Relocatees have not been relocated from parcels , and

(explain below for each parcel)

: o gz Proposed date of
Parcel # | Name/Station [ E‘:);gfagatlgg:; J :glayed ac?‘;’f;gﬁ, nrﬁgfli?e{?glue payment or of
PRI D SR PRYED relocation

16 GADDIE PARCEL BOUGHT, WAITING ON MORTGAGE RELEASE, CHECK NOT DELIVERED 10/31/13
14 PEYTON, EARL | PARCEL BOUGHT, WAITING ON MORTGAGE RELEASE, GHECK NOT DELIVERED 10/31/13
18 PEYTON, JAMES & EARL | PARGEL BOUGHT, WAITING ON MORTGAGE RELEASE, CHECK NOT DELIVERED 10/31/13
24 JEWELL PARGEL BOUGHT, WAITING ON MORTGAGE RELEASE, CHEGK NOT DELIVERED 10/31/13
There are 0 billbcards and/or 0 cemeteries involved on this project.
There are 0 water or monitoring wells on parcels . : , and . All have been

acquired and are the responsibility of the project contractor to closelcap.’

Form Effective Date: April 1, 2006
Last Revised: February 22, 2011

Page 3
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Approved:

Approved:

Approved:

D Condition 3. The acquisition or right of occupancy and use of a few remaining parcels are not
complete and/or some parcels still have occupants. However, all remaining cccupants have had
replacement housing made available to them in accordance with 49 CFR 24.204. The KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the
necessary rights-of-way will not be fully acquired, and/or some occupants will not be relocated, and/or
the fair market value will not be paid or deposited with the court for some parcels until after bid letting.
KYTC will fully meet all the requirements outlined in 23 CFR ©35.309(c)(3) and 49 CFR 24.102(j) and
will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction. A full explanation and reason for
this request, including identification of each such parcel and dates on which acquisitions, payments,
and relocations will be completed, is attached to this certification form for FHWA concurrence. (See

note 2.)

Note 2: The KYTC may request authorization on this basis only in unique and unusual
circumstances. Proceeding to bid letting shall be the exception and never become the rule. In all
cases, the KYTC shall make extraordinary efforts to expedite completion of the acquisition,
payment for all affected parcels, and the relocation of all relocatees prior to AWARD of all Federal-
Aid construction contracts or force account construction.

Ron Geveden

Right-of-Way Certification Form Revised 2/22/11

Pon ok

Right-of-Way Supervisor

Printed Name

Signgture 7/7// 3 )
ez d <. OEF )/d KYTC, Director of ROW &Utilities

Printed Name

Signature

FHWA, ROW Officer (when applicable)

Printed Name

Signature

Page 2
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

SPENCER COUNTY
JLO3 108 80442 01U

WIDEN KY 44 FROM OAK TREE WAY TO KY 1633
ITEM NO. 05-395.00

GENERAL PROJECT NOTE ON UTILITY PROTECTION

Utility coordination efforts determined that there are utilities that will require relocation to
accommodate this construction. The information provided below in these Special Notes for Utility
Clearance, Impact on Construction may not be exact or complete. The information provided is for the
contractor's use in planning the execution of the work. It shall be the road contractor’s responsibility to
verify the completeness and/or accuracy of all such information being furnished.

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Salt River Electric, Time Warner/Insight, Spencer County School Board, City of Taylorsville Water, and
AT&T Kentucky have facilities that require relocation. Please see the notes below pertaining to their
relocations.

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

Not Applicable

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Salt River Electric: Overhead lines run along the south side of KY 44 throughout the entire project
length. Overhead crossings are at Station 125+67, Station 127490, Station 132495, Station 139+61,
Station 141+18. From the Station 127+00 to Station 131+10 the over head route runs over the proposed
KY 44 alignment. From Station 140465 the overhead route runs on both the north side and south side of
the project. Salt River Electric, Time Warner/Insight, and Spencer County School Board share the over
head pole route.

The road contractor shall be aware that there are a number of Salt River poles that shall remain or which
are expected to be installed prior to the start of the roadway work. Existing poles will be removed once
all facilities have been transferred to new poles. This work is anticipated to be completed by
November 8, 2013.

Time Warner/Insight: Overhead lines run along the south side of KY 44 throughout the entire project
length. This facility shares the same pole route as Salt River Electric. Overhead crossings are at Station
125+67, Station 127+90, Station 132495, Station 139+61, Station 141+18. From the Station 127+00 to
Station 131+10 the over head route runs over the proposed KY 44 alignment. From Station 140+65 the
overhead route runs on both the north side and south side of the project. This work is anticipated to
be completed by February 21, 2014.

Page 1 of 7
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Spencer County School Board: Overhead lines run along the south side of KY 44 throughout the entire
project length. This facility shares the same pole route as Salt River Electric. Overhead crossings are at
Station 127+90 and Station 139+61. From the Station 127+00 to Station 131+10 the over head route
runs over the proposed KY 44 alignment. From the overhead crossing at Station 139+61 the overhead
route runs on the north side of the project. This work is anticipated to be completed by March 14,
2014.

City of Taylorsville Water: Will relocate the 6” PVC on the south side of the project from Station 121+00
to Station 122+28. It is anticipated this work will be completed prior to January 31, 2014.

AT&T Kentucky: Overhead lines run along KY 44 throughout the entire project length on both the north
side and south side of the project. Overhead lines include the following: three copper lines (2-600 pair
and 900 pair). Over head crossing are at Station 131+53, Station 132+28, and Station 147+50. An
existing utility pole is located at Station 131+53- 4 overhead lines run from this pole. This pole is located
in the middle of the proposed KY 44 alignment. The road contractor shall be aware that there are a
number of AT&T Kentucky poles that shall remain or which are expected to be installed after the start of
the roadway work. Existing poles will be removed once the facilities have been transferred to new
poles. Itis anticipated this work will be completed November 1, 2014.

The Department will consider submission of a bid as the Contractor’s agreement to not make any claims
for additional compensation due to delays or other conditions created by the operations of Salt River
Electric, Time Warner/Insight, Spencer County School Board, City of Taylorsville Water, and AT&T
Kentucky. Working days will not be charged for those days on which work on (Utility Company(s) Name)
facilities is delayed, as provided in the current edition of the KY Standard Specifications for Road and

Bridge Construction. Should a difference of opinion arise as to the rights of the Contractor and others

working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the
respective rights of the various parties involved in order to assure the completion of the Department’s
work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon
the Contractor. .

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable

Page 2 of 7
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SPECIAL CAUTION NOTE —PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project
to coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is
unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation
work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet
maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be
inclusive of all utilities in the project scope and are not Level A quality, unless specified as
such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for
information on the location of existing underground utilities. The call is to be placed a minimum
of two (2) and no more than ten (10) business days prior to excavation. The contractor should be
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility
owners, including those whom do not subscribe to KY 811. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities
in the area.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

Page 3 of 7
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AREA UTILITIES CONTACT LIST

Utility Company/Agency

Contact Name

LG&E KU (Electric)

820 West Broadway

Louisville, KY 40202

LG&E Emergency Number (502) 589-1444

LG&E and KU Emergency Number 1-800-331-7370

LG&E (Gas)

820 West Broadway

Louisville, KY 40202

Gas Emergency Number (502) 589-5511

LG&E and KU Emergency Number 1-800-331-7370

Louisville Water Company
550 South Third Street
Louisville, KY 40202

AT&T KY
3719 Bardstown Road - 2nd Floor
Louisville, KY 40218

Oldham County Water District
3711 W. Highway 146, P.O. Box 51
Buckner, KY 40010

LaGrange Utilities Commission
203 S. Walnut St.
LaGrange, KY 40031

Mid - Valley Pipeline Company
4910 Limaburg Road
Burlington, KY 41005

FAX (866) 699-1185

Page 4 of 7

Contact Information

Greg Geiser
work: (502) 627-3708
Greg.Geiser@LGE-KU.com

Greg Geiser
work: (502) 627-3708
Greg.Geiser@LGE-KU.com

Daniel Tegene, PE
(502) 569-3649
DTegene@LWCky.com

Morgan Herndon
Morgan.Herndon@att.com
(502) 458-7312

Russ Rose
RussRose@Insightbb.com
office: (502) 222-1690
cell: (502)727-4350

John Bennett
LUC@Insightbb.com
(502) 222-9325

Todd Calfee

(859) 371-4469x14
Cell:859-630-8271
RTCALFEE@Sunocologistics.com
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Shelby Energy Cooperative

P.O. Box 311, 620 Old Finchville Road
Shelbyville, KY 40065

(502) 633-4420

Texas Gas Transmission, LLC
10327 Gaslight Way
Louisville, KY 40299

Insight Communications Company
4701 Commerce Crossings Dr.

Louisville, KY 40229

Oldham Co. Environmental Authority
700 W. Jefferson St.

LaGrange, KY 40031

Fax: (502) 225-9468

(Sewer & Stormwater merged)

This company is not a BUD participant

Metropolitan Sewer District
700 West Liberty Street
Louisville, KY 40202

Send to both contacts

Level 3 Communications (Transmission)
848 S. 8" st.
Louisville, KY 40203

Page 5 of 7

Jason Ginn
Jason@ShelbyEnergy.com
cell: 502-643-2778

John Weaver
John.Weaver@BWPMLP.com
(502)438-2407

Howard Menser
Howard.Menser@BWPMLP.com

Office: (502)491-0251
Cell: (502)396-2418

Deno Barbour

Cell: (502) 664-7395

Office(502) 357-4376
Dwight.Barbour@TWCable.com

Kevin Gibson

Kevin.Gibson@VeoliaWaterNA.com

Office: (502) 225-9477
Cell: (502) 269-1309

Steve Emly

(502) 540-6509
Emly@MSDLouky.org

Brad Selch

(502) 540-6614
Brad.selch@louisvillemsd.org

Kevin Webster
Kevin.Webster@Level3.com
Office (502) 777-8622

Cell (502) 777-8622

Fax (502) 561-6950

Contract ID: 131071
Page 26 of 116
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Level 3 Communications (Transmission)
848 5. 8" st.
Louisville, KY 40203

Level 3 Communications (Distribution)
962 South Third Street
Louisville, KY 40203

Indiana Gas Company Inc

d.b.a. Vectren Energy Delivery of Indiana, Inc
or

Ohio River Pipeline Corporation

2520 Lincoln Drive

Clarksville, Indiana 47129

Line Maintained By

Texas Gas Transmission, LLC

3800 Frederica Street

Owensboro, Kentucky 42302

Crown Castle Network Operations
10170 Linn Station Road

Suite 525

Louisville, KY 40223

Kentucky Data Link (KDL now Windstream)
Project Manager

3701 Communications Way

Evansville, IN 47715

Page 6 of 7

Tim Morphew
Tim.Morphew@Level3.com
Office (502) 561-6935

Cell (502) 221-1785

Fax (502) 561-6950

Mark Sewell
Mark.Sewell@Level3.com
Office (502) 515-9142

Cell (502) 295-0939
Relocations

Level3.networkrelocations@level3.com

Mary Barber
MBarber@Vectren.com
(812) 948-4952

Tim Turner

(270) 688-6461
Tim.Turner@bwpmlip.com
Cell: (270) 485-1152

Brian Watkins
Brian.Watkins@CrownCastle.com
(502)318-1323

Brandy Bowling

Brandy.Bowling@ CrownCastle.com
(502)318-1322

John McDowell
John.McDowell@Windstream.com
(606)369-3623
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SPENCER COUNTY

JLO4 108 0044 007-009

17.

Contract ID: 131071
Page 28 of 116

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

SPENCER COUNTY
JLO3 108 80442 01U

WIDEN KY 44 FROM OAK TREE WAY TO KY 1633
ITEM NO. 05-395.00

TRIMARC Todd Hood

Public Safety & Transportation Systems Todd.Hodd@ngc.com

901 West Main Street Office: (502)587-6624 ext. 2
Louisville, KY 40202 Cell: (502)307-7456

Railroad Companies

C.S.X. Transportation, Inc.

Contacts:

David Hall, KY Liaison, (502) 815-1865

Milton Holder — crossings — cell (502) 817-2011

John Williams — crossings — cell (502) 376-8745, Office (502) 364-1133
Joe Malandruco (Florida) — signals (904) 245-1160

Page 7 of 7
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NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
INDIVIDUAL PERMIT/LETTER OF PERMISSION AUTHORIZATION
KENTUCKY DIVISION OF WATER INDIVIDUAL 401 WQC

PROJECT: Spencer County, Item No. 5-395

The Section 404 activities for this project have been permitted under the authority of the Department of
the Army Nationwide Individual Permit via a Letter of Permission and Kentucky Division of Water
Individual Permit. Impacts shall be limited to those listed within the attached permits and all conditions
shall be followed.

If there is need to cross the stream channel with heavy equipment or conduct work from within the stream
channel a working platform or temporary crossing is authorized. This should be constructed with clean
rock and sufficient pipe to allow stream flow to continue unimpeded.

In order for this authorization to be valid, the attached conditions must be followed. The contractor shall
post a copy of this Approval in a conspicuous location at the project site for the duration of construction
and comply with the general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the work in
a manner different from what was originally proposed and specified. Prior to commencing such
alternative work, the contractor shall obtain written permission from the Division of Construction and the
Division of Environmental Analysis. If such changes necessitate further permitting then the contractor
will be responsible for applying to the Army Corps of Engineers and the Kentucky Division of Water
(KDOW). A copy of any request to the Corps of Engineers or the KDOW to alter this proposal and
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit
Coordinator, for office records and for informational purposes.
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STEVEN L. BESHEAR LEONARD K. PETERS
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
DIVISION OF WATER
200 FAIR OAKS LANE, 4TH FLOOR
FRANKFORT, KENTUCKY 40601
www.kentucky.gov

December 11, 2012

David Waldner, Director

Kentucky Transportation Cabinet
Division of Environmental Analysis
200 Mero Street, 5" Floor
Frankfort, KY 40622

Re: Water Quality Certification #2012-064-1
KY 44 - Spencer Co
KYTC Item No. 5-395
Al No.: 80527, Activity ID: APE20120001
UTs to Pond Run Creek
Spencer County, Kentucky

Dear Mr. Waldner:

Pursuant to Section 401 of the Clean Water Act (CWA), the Commonwealth of Kentucky certifies it
has reasonable assurances that applicable water quality standards under Kentucky Administrative
Regulations Title 401, Chapter 10, established pursuant to Sections 301, 302, 303, 304, 306, and 307 of the
CWA, will not be violated by the above referenced project provided that the U.S. Army Corps of Engineers
authorizes the activity under 33 CFR part 330, and the attached conditions are met.

All future correspondence on this project must reference AI No. 80527. The attached document is
your official Water Quality Certification; please read it carefully. If you should have any questions
concerning the conditions of this water quality certification, please contact Adam Jackson of my staff by
calling (502) 564-3410.

Sincerely,

Barbara Scott, Supervisor
Water Quality Certification Section
Kentucky Division of Water

BIS: AJ

Attachment

cc: Todd Hagman, USACE: Louisville District
Lee Andrews, USFWS: Frankfort
Danny Peake, KYTC DEA

Kentuckiy™

KentuckyUnbridledSpirit.com UNBRIDLED spmn—y An Equal Opportunity Employer M/F/D
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Peake, Danny (KYTC)
From: Peake, Danny {KYTC)
Sent: Wednesday, February 13, 2013 11:11 AM
To: Peake, Danny (KYTC)
Subject: inlieu fee 5-395 LRL 2012-795

Classification: UNCLASSIFIED
Caveats: NONE

The 1,768 is the correct number of AMU's. Sorry for the confusion, I had the admin folks
print it out several times, so I guess this might have been on older version with an error. I
will make a note of the typo and put it in the file.

I can send you a new letter if you like.

————— Original Message-----

From: Peake, Danny (KYTC) [mailto:Danny.Peakefky.gov]
Sent: Monday, February 11, 2013 12:01 PM

To: Hagman, Todd E LRL

Subject: RE: 5-395 (UNCLASSIFIED)

I do have a question about this one though. The 1st page requires 1,766 AMU's and the 2nd
page requires 2,256 AMU's. I know we talked about this before but which one do we pay?

Thanks,
Danny

Daniel R. Peake

Stream and Wetland Mitigation Program Coordinator
Division of Environmental Analysis

Kentucky Transportation Cabinet

200 Mero Street

Frankfort Kentucky 40622

Office phone: 502-564-7250 ext 3325

Fax: 564-56655
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- ° U.S. ARMY ENGINEER DISTRICT, LOUISVILLE
CORPS OF ENGINEERS
P.0. BOX 59

LOUISVILLE KY 40201-0059
FAX: (602) 315-6677

February 4, 2013

Operaticns Division
Regulatory Branch (South)
ID No. LRL-2012-795

Mr. David Waldner

Director

Kentucky Transportation Cabinet
Division of Environmental Analysis
200 Mero Street

Frankfort, Kentucky 40622

Dear Mr. Waldner:

This is in regard to your application for a Department of the Army
(DA) permit dated December 17, 2012, concerning a plan to relocate the
unnamed tributaries into box and pipe culverts and ditches to facilitate
the realignment of KY 44 (KYTC Item No. 5-0395) near Taylorsville, in
Spencer County, Kentucky. We have reviewed your application and
submitted information and have made the following determinations: the
work is minor in mnature, will not have a significant impact on the
environment and should encounter no opposition,

Based on these determinations, your proposed work satisfies the
Letter of Permission (LOP) criteria, as specified in our regulations and
the procedures outlined in the LOP No. 200600259-pgj, issued on
October 3, 2007. Therefore, you are authorized, in accordance with
Section 404 of the Clean Water Act (CWA), to fill a total of 1,441
linear feet of stream. The impacts associated with the roadway
realignment would include 135 linear feet of ephemeral stream, 158
linear feet intermittent stream and 1,148 linear feet of perennial
stream. The mitigation required for the stream impacts would be 1,760
Adjusted Mitigation Units (BMU’s). Impacts would occur within unnamed
tributaries of Pond Run Creek, which are tributaries of Brashears Creek
in the Salt River Watershed. The work that is authorized by this LOP
will also be subject to the attached General Conditions and the
following Special Conditions:

1) The project shall be constructed in accordance with plans
included in the December 17, 2012, application for Kentucky
Transportation Cabinet, Item No. 5-0395 for Department of the
Army Permit.

2) The permittee shall install and maintain adequate
erosion/sedimentation controls around all disturbed earthen
areas until such time as those areas have been stabilized and
revegetated.
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The permittee shall provide to this office receipt from the
Kentucky Department of Fish and Wildlife Resources Stream and
Wetland Mitigation Trust Fund for purchase of credits to offset
2,256 AMUs for stream impacts. Purchase of credits must be made
prior to the discharge of fill into “waters of the United
States”. Inquiries regarding credit purchase may be made
directly to KDFWR by calling Mr. Mike Hardin (502) 564-7109
ext. 4471, by email at: mnike.hardin@ky.gov, or in writing at:
Assistant Director, Division of Fisheries #1 Sportsman’s Lane,
Frankfort, Kentucky, 40601.

The permittee shall adhere to the Indiana Bat Programmatic
Agreement as outlined in the Memorandum of Agreement between the
Federal Highways Administration, U.S. Fish and Wildlife Service-
Kentucky Field Office and Kentucky Transportation Cabinet. KYTC
shall adhere to seasonal tree clearing by avoiding the dates
from June 0l to July 31 to correspond with the summer roosting
and maternity period of the Federally endangered Indiana bat
(Myotis sodalist) to account for the losses of 6.24 acres of
potential summer roosting and known maternity habitat for the
Indiana bat for $38,064 to the Indiana Bat Conservation Fund.

The time limit for completing the work authorized ends on
February 1, 2018. If you find that you need more time to
complete the authorized activity, submit your request for a time
extension to this office for consideration at least 1 month
before the above date is reached.

Upon completion of construction you are to notify the District
Engineer. The enclosed Completion Report form must be completed
and returned to this office.

For your information, effective March 9, 1999, the Corps of
Engineers instituted an administrative appeals process. A permit
applicant may appeal an individual permit denial or an individual permit
that was issued with conditions (a proffered individual permit). To
initiate the appeals process regarding the terms and conditions of this
permit, you must write a letter to the district engineer explaining your
objections to the permit. The enclosed Notification of Applicant
Options (NAO)} outlines the initial appeals process and options available
to you.
within 60 days of the date of the NAO. Please be aware that no work can
occur in jurisdictional waters until the appeals process is completed.

The objection letter must be received by the district engineex

This authorization will be effective as soon as we receive your

signed acceptance of these conditions. Please sign and date the
duplicate copy of this letter in the space provided and return the
signed copy in the enclosed envelope. Note that we also perform
periodic inspections to ensure compliance with our permit conditions and
appropriate Federal laws.
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Copies of this letter will be sent to the appropriate coordinating
agencies (see enclosure for addresses).

o

Todd Hagman
Project Manager
Regulatory Branch

FOR THE DISTRICT ENGINEER:

Enclosures

(I accept the conditions of this authorization):

A e ’\“’&‘-f < 7§ / /3/22/3
" Kentucky Tramiﬁortatibn Cabinet Date
¥
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US ARMY CORPS OF ENGINEERS
LOUISVILLE DISTRICT
REGULATORY BRANCH

P. 0. BOX 59
LOUISVILLE, KY 40201-0059
(502) 815-6738

COMPLETION REPORT
COE ID No. LRI.-2012-795 Date.
——— __
Permittee Name:
Corporate Name:
Address:
City State Zip Code
Telephone No.
Agent Name:
Corporate Name:
Address:
City State Zip Code
Telephone No.
Location Deseription:
County State
Linear Feet of Stream Impact: Acres of Wetland Impact:
Has all the work on this project been completed according to plans, specifications, and
conditions of the permit? Yes No
If not, eiplain:
Permittee Signature
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GENERAL CONDITIONS:

1. Discharges of dredged or £ill material into “waters of the U.S.” must
be minimized or avoided to the maximum extent practicable at the project
site (i.e. on-site). In determining the minimal impact threshold, the
Districts will consider the direct, secondary, and cumulative impacts of
the fill or work and any mitigation measures.

2. The permittee shall provide a mitigation/monitoring plan for impacts
resulting from the placement of fill into “waters of the U.S.” in excess
of 300 linear feet of intermittent or perennial stream; the filling of
greater than 0.10 acre (4,356 sq. feet) of waters of the U.S; or work
causing more than minimal effects, to compensate for impacts to the
“waters of the U.S.” These impact thresholds are applied for each
crossing. When mitigation is required, the permittee will develop the
mitigation site concurrently with, or in advance of, the site construction
unless the Corps determines on a project specific basis that it is not
practical to do so. This will ensure that aquatic functions are not lost
for long periods of time (e.g. temporal loss) which could adversely affect
water quality and wildlife. The requirement for conservation easements or
deed restrictions will be determined on a project specific basis.

3. The permittee shall ensure that sedimentation and soil erosion control
measures are in place prior to commencement of construction activities.
These measures will remain in place and be properly maintained throughout
construction.. Sedimentation and soil control measures shall include the
installation of straw bale barriers, silt fencing and/or other approved
methods to control sedimentation and erosion. Sedimentation and erosion
controls will not be placed in “waters of the U.S.” except if specifically
approved by the District.

4. The permittee shall ensure that areas disturbed by any construction
activity, including channel and stream banks, are immediately stabilized
and revegetated with a combination of non-invasive plants (grasses,
legumes and shrubs) which are compatible with the affected area and will
not compete with native vegetation.

5. The permittee shall ensure that no in-stream construction activity is
performed during periods of high stream flow or during the fish spawning
season (April 1 through June 30} without first contacting the Kentucky
Department of Fish and Wildlife Resources (KDFWR) for their expertise on
impacts to the fishery resource. Additionally, the discharge of dredged
and/or fill material in known waterfowl breeding and wintering areas must
be avoided to the maximum extent practicable.

6. The permittee will ensure that the activity authorized will not disrupt
movement of those aquatic species indigenous to the waterbody, including
those species which normally migrate through the area, unless the
activity's specific purpose is to impound water.

7. The permittee shall ensure that all construction eguipment is refueled
and maintained on an upland site away from existing streams, drainageways
and wetland areas. Heavy equipment working in wetlands must be placed on
mats or other measures must be taken to minimize soil disturbance.
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8. The permittee must comply with any case specific special conditions
added by the Corps or by the State Section 401 Water Quality Certification
(WQC). The conditions imposed in the State Section 401 WQC are also
conditions of this LOP.

9. The permittee shall ensure that no activity authorized by the LOP may
cause more than a minimal adverse effect on navigation.

10. The permittee shall ensure proper maintenance of any structure or f£ill
authorized by the LOP, in good condition and in conformance with the terms
and conditions of the LOP, including maintenance to ensure public safety.
The permittee is not relieved of this requirement if the permitted
activity is abandoned, although the permittee may make a good faith
transfer to a third party. Should the permittee wish to cease to maintain
the authorized activity or desire to abandon it without a good faith
transfer, the permittee must obtain a modification to the LOP from the
Corps, which may require restoration of the area.

11. The permittee shall not perform any work within any Wild and Scenic
Rivers or in any river officially designated as a "study river" for
possible inclusion in the system, unless the appropriate Federal agency,
with direct management responsibility for such river, has determined in
writing that the proposed activity authorized by the LOP will not
adversely affect the Wild and Scenic River designation or study status.
Information on Wild and Scenic Rivers may be obtained from the appropriate
Federal Land Management agency in the area (e.g. U.S. Forest Service,
Bureau of Land Management, the National Parks Service, or the U.S8. Fish
and Wildlife Service).

12. The permittee shall not perform any work under the LOP which is likely
to jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under
the Federal Endangered Species Act, or which is likely to destroy or
adversely modify the critical habitat of such species. The permittee
shall notify the Corps and coordinate the proposed action with the USFWS
to determine if any listed species or critical habitat might be affected
and/oxr adversely modified by the proposed work. No activity is authorized
under the LOP which “may affect” a listed species or critical habitat,
unless Section 7 consultation addressing the effects of the proposed
activity has been completed. At the direction of the Corps, the permittee
shall complete the necessary consultation with the USFWS, satisfying the
requirements of Section 7(a) (2) of the Endangered Species Act. The
permittee shall not begin work until notified by the District Engineer
that the requirements of the Endangered Species Act have been satisfied
and that the activity is authorized. Authorization of an activity under
the LOP does not authorize the "take" of a threatened oxr endangered
species as defined under the Federal Endangered Species Act. In the
absence of separate authorization (e.g., an ESA Section 10 Permit, a
Bioleogical Opinion with "incidental take" provisions, etc.) from the U.S.
Fish and Wildlife Service, both lethal and non-lethal "takes"™ of protected
species are in violation of the Endangered Species Act.

Obligations under Section 7 of the Act must be reconsidered by the Corps
Districts if (1) new information reveals impacts of the proposed action
may affect listed species or critical habitat in a manner not previously
considered, (2) the proposed action is subsequently modified to include
activities which were not considered during consultation, or (3) new
species are listed or critical habitat designated that might be affected
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13. The permittee shall not perform any activity under the LOP which may
affect historic properties listed, or eligible for listing, in the
National Register of Historic Places until the District Engineer has
complied with the provisions of 33 CFR Part 325, Appendix C. The
permittee must notify the District Engineer if the activity authorized by
the LOP may affect any historic properties listed, determined to be
eligible or which the permittee has reason to believe may be eligible for
listing on the National Register of Historic Places, and shall not begin
construction until notified by the District Engineer that the requirements
of the National Historic Preservation Act have been satisfied and that the
activity is authorized. Information on the location and existence of
historic resources can be obtained from the Kentucky Heritage Council.

If the permittee discovers any previously unknown historic or
archaeological remains while accomplishing the activity authorized by the
LOP, work must be immediately stopped and this office immediately notified
regarding the discovery. The District will initiate the Federal, Tribal
and State coordination required to determine if the remains warrant a
recovery effort or if the site is eligible for listing in the National
Register of Historic Places.

14. The permittee shall not perform any work under the LOP where the
discharge of dredged and/or £ill material will occur in the proximity of a
public water supply intake.

15. No activity, including structures or work in “waters of the U.S.” or
discharges of dredged or fill material may consist of unsuitable materials
(e.g. trash, debris, car bodies, asphalt, etc.) and that materials used
for construction or discharge must be free from toxic pollutants in toxic
amounts.

16. The permittee shall, to the maximum extent practicable, design the
project to maintain pre-construction downstream flow conditions.
Furthermore, the work must not permanently restrict or impede the passage
of normal or expected high flows and the structure or discharge of fill
must withstand expected high flows. The project must provide, to the
maximum extent practicable, for retaining excess flows from the site and
for establishing flow rates from the site similar to pre-construction
conditions.

17. The permittee shall ensure that all temporary fills, authorized under
the LOP, be removed in their entirety and the affected areas returned to
pre-construction elevation.

18. Representatives from the Corps of Engineers and/or the State of
Kentucky may inspect any authorized activity or mitigation site at any
time deemed necessary to ensure compliance with the terms and conditions
of the LOP, Section 401 WQC, and applicable laws.

19. All work authorized by this LOP must be completed within five years
after the date of the Corps authorization letter. If you find you need
more time to complete the authorized activity, submit your request for a
time extension to this office for consideration at least three months
before the expiration date.
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20. The permittee, after completion of work under the LOP, shall submit a
signed certification letter regarding the completed work and required
mitigation, if applicable. The certification letter will include a
statement that the work was done in accordance with the LOP authorization
including compliance with all general and special conditions and
completion of mitigation work.

2l. You must allow representatives from this office to inspect the
authorized activity at any time deemed necessary to ensure that it is
being or has been accomplished with the terms and conditions of the LOP.

22. For Section 10 waters, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or
work authorized, or if, in the opinion of the Secretary of the Army or his
authorized representative, said structure or work shall cause unreasonable
obstruction to the free navigation of the navigable waters, the permittee
will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby,
without expense to the United States. No claim shall be made against the
United States on account of any such removal or alteration.



SPENCER COUNTY Contract ID: 131071
JLO4 108 0044 007-009 - Page 40 of 116

Applicant: Kentucky Transportation Cabinet File Number: LRL-2012-795 | Date: 02/04/2013
Attached is: See Section below
X INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission)
PROFFERED PERMIT (Standard Permit or Letter of permission)

PERMIT DENIAL

APPROVED JURISDICTIONAL DETERMINATION

O

PRELIMINARY JURISDICTIONAL DETERMINATION

A: INITIAL PROFFERED PERMIT: You may accept or object to the permit.

¢ ACCEPT: Ifyoureceived a Standard Permit, you may sign the permit document and return it to the district engineer for final
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit.

® OBIJECT: Ifyou object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request that
the permit be modified accordingly. You must complete Section II of this form and return the form to the district engineer.
Your objections must be received by the district engineer within 60 days of the date of this notice, or you will forfeit your right
to appeal the permit in the future. Upon receipt of your letter, the district engineer will evaluate your objections and may: (a)
modify the permit to address all of your concerns, (b) modify the permit to address some of your objections, or () not modify
the permit having determined that the permit should be issued as previously written. After evaluating your objections, the
district engineer will send you a proffered permit for your reconsideration, as indicated in Section B below.

B: PROFFERED PERMIT: You may accept or appeal the permit

* ACCEPT: Ifyoureceived a Standard Permit, you may sign the permit document and return it to the district engineer for final
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit.

® APPEAL: If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, you
may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of this
form and sending the form to the division engineer. This form must be received by the division engineer within 60 days of the
date of this notice.

C: PERMIT DENIAL: You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process
by completing Section IT of this form and sending the form to the division engineer. This form must be received by the division
engineer within 60 days of the date of this notice.

D: APPROVED JURISDICTIONAL DETERMINATION: You may accept or appeal the approved JD or
provide new information.

* ACCEPT: You do not need to notify the Corps to accept an approved JD. Failure to notify the Corps within 60 days of the
date of this notice, means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD.

® APPEAL: If you disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers Administrative
Appeal Process by completing Section II of this form and sending the form to the division engineer, This form must be received
by the division engineer within 60 days of the date of this notice.

E: PRELIMINARY JURISDICTIONAL DETERMINATION: You do not need to respond to the Corps
regarding the preliminary JD. The Preliminary JD is not appealable. If you wish, you may request an
approved JD (which may be appealed), by contacting the Corps district for further instruction. Also you may
provide new information for further consideration by the Corps to reevaluate the JD.
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'REASONS FOR APPEAL OR OBJECTIONS: (Describe your reasons for appealing the decision or your objections to an
initial proffered permit in clear concise statements. You may attach additional information to this form to clarify where your reasons
or objections are addressed in the administrative record.)

ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to
clarify the administrative record. Neither the appellant nor the Corps may add new information or analyses to the record. However,
you may provide additional information to clarify the location of information that is already in the administrative record.

If you have questions regarding this decision and/or the appeal If you only have questions regarding the appeal process you may
process you may contact: also contact:

Todd Hagiman U.S. Army Corps of Engineers

US Army Corps of Engineers — Louisville District ATTN: Appeal Review Officer CELRD-PD-REG

PO Box 59 550 Main Street, Room 10524

Lonisville, KY 40201-0059 Cincinnati, OH 45202-3222

(502) 315-6683 TEL (513) 684-6212; FAX (513) 684-2460

RIGHT OF ENTRY: Your signature below grants the right of entry to Corps of Engineers personnel, and any government
consultants, to conduct investigations of the project site during the course of the appeal process. You will be provided a 15 day
notice of any site investigation, and will have the opportunity to participate in all site investigations.

Date: Telephone number:

Signature of appellant or agent.
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ATTENTION APPLICANT
If your project involves one or more of the following
activities, you may need more than one permit from
the Kentucky Division of Water.
*building in a floodplain *road culvert in a stream
*streambank stabilization _ *stream cleanout

*utility line crossing a stream

*construction sites an acre or more

e If the project will disturb one acre or more of land, or is part of a larger
common plan of development or sale that will ultimately disturb one acre
or more of land, a Kentucky Pollution Discharge Elimination System
(KPDES) stormwater permit shall be required from the Operational
Permits Section. This permit requires the creation of an erosion control
plan.

Contact Cassie Campbell.

o Projects that involve filling in the floodplain will require a stream
construction permit from the Floodplain Management Section.
Contact Todd Powers.

« Projects that involve work IN a stream, such as bank stabilization, road
culverts, utility line crossings, and stream alteration will require a stream
construction permit and a Water Quality Certification from the Water
Quality Certification Section.

Contact Barbara Scott.

All three contacts listed above can be reached at 502/564-3410. A complete
listing of environmental programs administered by the Kentucky Department

for Environmental Protection is available from Pete Goodmann by calling
502/564-3410.

Ketudky™

Kentucky UnbridledSpirit.com INRLIC S An Equal Opportunity Employer M/F/D
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION

1.

10.

The Kentucky Division of Water may require submission of a formal application for an Individual
Certification for any project if the project has been determined to likely have a significant adverse effect
upon water quality or degrade the waters of the Commonwealth so that existing uses ofthe water body or
downstream waters are precluded.

Nationwide permits issued by the U.S. Army Corps of Engineers for projects in Outstanding State Resource
Waters, Cold Water Aquatic Habitats, and Exceptional Waters as defined by 401 KAR 10:026 shall require
individual water quality certifications.

Erosion and sedimentation pollution control plans and Best Management Practices must be designed,
installed, and maintained in effective operating condition at all times during construction activities so that
violations of state water quality standards do not occur.

Sediment and erosion control measures (e.g., check-dams, silt fencing, or hay bales) shall not be placed
within surface waters of the Commonwealth, either temporarily or permanently, without prior approval by
the Kentucky Division of Water's Water Quality Certification Section. If placement of sediment and
erosion control measures in surface waters is unavoidable, placement shall not be conducted in such a
manner that may cause instability of streams that are adjacent to, upstream, or downstream of the
structures. All sediment and erosion control measures shall be removed and the natural grade restored prior
to withdrawal from the site.

Measures shall be taken to prevent or control spills of fuels, lubricants, or other toxic materials used in
construction from entering the watercourse.

To the maximum extent practicable, all in-stream work under this certification shall be performed during
low flow.

Heavy equipment (e.g. bulldozers, backhoes, draglines, etc.), ifrequired for this project, should not be used
or operated within the stream channel. In those instances where such in-stream work is unavoidable, then it
shall be performed in such a manner and duration as to minimize re-suspension of sediments and
disturbance to the channel, banks, or riparian vegetation.

If there are water supply intakes located downstream that may be affected by increased turbidity, the
permittee shall notify the operator when work will be performed.

Removal of existing riparian vegetation should be restricted to the minimum necessary for project
construction.

Should stream pollution, wetland impairment, and/or violations of water quality standards occur as a result
of this activity (either from a spill or other forms of water pollution), the Kentucky Division of Water shall
be notified immediately by calling 800/564-2380.

Page 45 of 116
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KYTC BMP Plan for Contract |D #itttt

KENTUCKY

TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 5
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

KY 44 Widening from Oak Tree Way
To KY 1633

Contract |D ####Ht

Six Year Plan 5-395.00

Revised
1-28-08

Page 1 of 12
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Project Information

Note — (1) = Design (2) = Construction (3) = Contractor

1. Owner — Kentucky Transportation Cabinet, District 5
2. Resident Engineer: (2)

3. Contractor Name: (2)

Address: (2)

Phone number: (2)
Contact: (2)
Responsible Person: (3)

4. Contract ID Number: (2)

o

Route (Address): KY 44 (Mount Washington Road)

6. Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss: 38/01/42, 85/21/53
7. County (project mid-point): Spencer

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

Page 2 of 12
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KYTC BMP Plan for Contract |D #itttt

1.0 SITE DESCRIPTION.

1) Nature of construction activity (from letting project description). KY 44 Widening
from Oak Tree Way to KY 1633.

2) Order of major soil disturbing activities. (2) and (3)

3) Projected volume of material to be moved. 126,108 cubic yards

4) Estimate of total project area (acres). 30 acres

5) Estimate of area to be disturbed (acres). 20 acres

6) Post construction runoff coefficient will be included in the project drainage folder.
Persons needing information pertaining to the runoff coefficient will contact the
resident engineer to request this information.

7) Data describing existing soil condition. (1) and (2)

8) Data describing existing discharge water quality (if any). None (2)

9) Receiving water name. Unnamed Tributary to Brashears Creek.

10) TMDLs and Pollutants of Concern in Receiving Waters. (1 DEA)

11) Site Map. Project layout sheet plus the erosion control sheets in the project plans that
depict Disturbed Drainage Areas (DDAs) and related information. These sheets
depict the existing project conditions with areas delineated by DDA (drainage area
bounded by watershed breaks and right of way limits), the storm water discharge
locations (either as a point discharge or as overland flow) and the areas that drain to
each discharge point. These plans define the limits of areas to be disturbed and the
location of control measures. Controls will be either site specific as designated by the
designer or will be annotated by the contractor and resident engineer before
disturbance commences. The project layout sheet shows the surface waters and
wetlands.

12) Potential sources of pollutants. The primary source of pollutants is solids that are
mobilized during storm events. Other sources of pollutants include oil/fuel/grease
from servicing and operating construction equipment, concrete washout water,
sanitary wastes and trash/debris. (3)

20 SEDIMENT AND EROSION CONTROL MEASURES.

2.1 Erosion Control Sheets. Plans for highway construction projects will include
erosion control sheets that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas delineated by DDA within
the right of way limits, the discharge points and the areas that drain to each discharge point.
Project managers and designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will be listed in the bid
documents for selection and use by the contractor on the project with approval by the resident
engineer.

Projects that do not have DDAs annotated on the erosion control sheets will employ the
same concepts for development and managing BMP plans.

2.2 Annotations. Following award of the contract, the contractor and resident engineer

will annotate the erosion control sheets showing location and type of BMPs for each of the
DDA:s that will be disturbed at the outset of the project. This annotation will be accompanied by

Page 3 of 12
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an order of work that reflects the order or sequence of major soil moving activities. The
remaining DDAs are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMPs shall be for the first phase
(generally Clearing and Grubbing) and shall be modified as needed as the project changes
phases. The BMP Plan will be modified to reflect disturbance in additional DDA’s as the work
progresses. All DDA’s will have adequate BMPs in place before being disturbed.

2.3 Disturbed Drainage Areas. As DDAs are prepared for construction, the following
will be addressed for the project as a whole or for each DDA as appropriate:

A) Construction Access. This is the first land-disturbing activity. As soon as
construction begins, bare areas will be stabilized with gravel and temporary mulch
and/or vegetation.

B) Sources. At the beginning of the project, all DDAs for the project will be inspected
for areas that are a source of storm water pollutants. Areas that are a source of
pollutants will receive appropriate cover or BMPs to arrest the introduction of
pollutants into storm water. Areas that have not been opened by the contractor will
be inspected periodically (once per month) to determine if there is a need to employ
BMPs to keep pollutants from entering storm water.

C) Clearing and Grubbing. The following BMPs will be considered and used where
appropriate.

1)
2)
3)
4)
5)

6)
7)

8)

9)

Leaving areas undisturbed when possible.

Silt Basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which are to be saved.
Diversion ditches to catch sheet runoff and carry it to basins or traps or to
divert it around areas to be disturbed.

Brush and/or other barriers to slow and/or divert runoff.

Silt fences to catch sheet runoff on short slopes. For longer slopes, multiple
rows of silt fence may be considered.

Temporary Mulch for areas which are not feasible for the fore mentioned
types of protections.

Non-standard or innovative methods.

D) Cut and Fill and Placement of Drainage Structures. The BMP Plan will be
modified to show additional BMPs such as:

1)
2)
3)
4)
5)

6)

Silt Traps Type B in ditches and/or drainways as they are completed.

Silt Traps Type C in front of pipes after they are placed.

Channel Lining

Erosion Control Blanket

Temporary Mulch and/or seeding for areas where construction activities will
be ceased for 21 days or more.

Non-standard or innovative methods.

Page 4 of 12
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E) Profile and X-Section in Place. The BMP Plan will be modified to show
elimination of BMPs which had to be removed and the addition of new BMPs as the
roadway was shaped. Probably changes include:

F)

G)

1)
2)

3)
4)

5)

Silt Trap Type A, Brush and/or other barriers, Temporary Mulch, and any other
BMP which had to be removed for final grading to take place.

Additional Silt Traps Type B and Type C to be placed as final drainage patterns
are put in place.

Additional Channel Lining and/or Erosion Control Blanket.

Temporary Mulch for areas where Permanent Seeding and Protection cannot be
done within 21 days.

Special BMPs such as Karst Policy.

Finish Work (Paving, Seeding, Protect, etc.). A final BMP Plan will result from
modifications during this phase of construction. Probable changes include:

1)

2)
3)
4)

Removal of Silt Traps Type B from ditches and drainways if they are protected
with other BMPs which are sufficient to control erosion, i.e. Erosion Control
Blanket or Permanent Seeding and Protection on moderate grades.

Permanent Seeding and Protection.

Placing Sod.

Planting trees and/or shrubs where they are included in the project.

Post Construction. BMPs including Storm Water Management Devices such as
velocity dissipation devices and Karst policy BMPs to be installed during
construction to control the pollutants in storm water discharges that will occur after
construction has been completed are: This project does not include storm water
BMPs or flow control.

Page 5 of 12
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3.0 OTHER CONTROL MEASURES.

1)

2)

3)

4)

Solid Materials. No solid materials, including building materials, shall be discharged
to waters of the commonwealth, except as authorized by a Section 404 permit.

Waste Materials. All waste materials that may leach pollutants (paint and paint
containers, caulk tubes, oil/grease containers, liquids of any kind, soluble materials,
etc.) will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent basis as to
not allow wastes to become a source of pollution. All personnel will be instructed
regarding the correct procedure for waste disposal. Wastes will be disposed in
accordance with appropriate regulations. Notices stating these practices will be
posted in the office.

Hazardous Waste. All hazardous waste materials will be managed and disposed of in
the manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there are any hazardous wastes being generated at the project
site and how these wastes are being managed. Site personnel will be instructed with
regard to proper storage and handling of hazardous wastes when required. The
Transportation Cabinet will file for generator, registration when appropriate, with the
Division of Waste Management and advise the contractor regarding waste
management requirements.

Spill Prevention. The following material management practices will be used to
reduce the risk of spills or other exposure of materials and substances to the weather
and/or runoff.

2.4 Good Housekeeping. The following good housekeeping practices will be followed
onsite during the construction project.

1)
2)

3)
4)
5)

6)
7)

An effort will be made to store only enough product required to do the job.

All materials stored onsite will be stored in a neat, orderly manner in their appropriate
containers and, if possible, under a roof or other enclosure.

Products will be kept in their original containers with the original manufacturer’s
label.

Substances will not be mixed with one another unless recommended by the
manufacturer.

Whenever possible, all of the product will be used up before disposing of the
container.

Manufacturers’ recommendations for proper use and disposal will be followed

The site contractor will inspect daily to ensure proper use and disposal of materials
onsite.

2.5 Hazardous Products. These practices will be used to reduce the risks associated
with any and all hazardous materials.

1)
2)

Products will be kept in original containers unless they are not re-sealable.
Original labels and material safety data sheets (MSDS) will be reviewed and retained
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Contractor will follow procedures recommended by the manufacturer when handling
hazardous materials.

If surplus product must be disposed of, manufacturers’ or state/local recommended
methods for proper disposal will be followed.

2.6 The following product-specific practices will be followed onsite:

A)

B)

C)

D)

E)

Petroleum Products. Vehicles and equipment that are fueled and maintained on site
will be monitored for leaks, and receive regular preventative maintenance to reduce
the chance of leakage. Petroleum products onsite will be stored in tightly sealed
containers, which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity of
1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products
with a total capacity, sum of all containers 55 gallon capacity and larger.
Fertilizers. Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will be
covered with mulch or blankets or worked into the soil to limit exposure to storm
water. Storage will be in a covered shed. The contents of any partially used bags of
fertilizer will be transferred to a sealable plastic bin to avoid spills.
Paints. All containers will be tightly sealed and stored indoors or under roof when
not being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.
Concrete Truck Washout. Concrete truck mixers and chutes will not be washed on
pavement, near storm drain inlets, or within 75 feet of any ditch, stream, wetland,
lake, or sinkhole. Where possible, excess concrete and wash water will be discharged
to areas prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be excavated
away from ditches to receive the wash water
Spill Control Practices. In addition to the good housekeeping and material
management practices discussed in the previous sections of this plan, the following
practices will be followed for spill prevention and cleanup:

1) Manufacturers’ recommended methods for spill cleanup will be clearly posted.
All personnel will be made aware of procedures and the location of the
information and cleanup supplies.

2) Materials and equipment necessary for spill cleanup will be kept in the material
storage area. Equipment and materials will include as appropriate, brooms, dust
pans, mops, rags, gloves, oil absorbents, sand, sawdust, and plastic and metal
trash containers.

3) All spills will be cleaned up immediately after discovery.
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4) The spill area will be kept well ventilated and personnel will wear appropriate
protective clothing to prevent injury from contract with a hazardous substance.

5) Spills of toxic or hazardous material will be reported to the appropriate state/local
agency as required by KRS 224 and applicable federal law.

6) The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

7) Spills of products will be cleaned up promptly. Wastes from spill clean up will be
disposed in accordance with appropriate regulations.

40 OTHER STATE AND LOCAL PLANS. This BMP plan shall include any
requirements specified in sediment and erosion control plans, storm water management plans or
permits that have been approved by other state or local officials. Upon submittal of the NOI,
other requirements for surface water protection are incorporated by reference into and are
enforceable under this permit (even if they are not specifically included in this BMP plan). This
provision does not apply to master or comprehensive plans, non-enforceable guidelines or
technical guidance documents that are not identified in a specific plan or permit issued for the
construction site by state or local officials.

5.0 MAINTENANCE. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective operating condition.

Maintenance of BMPs during construction shall be a result of weekly and post rain event
inspections with action being taken by the contractor to correct deficiencies.

Post Construction maintenance will be a function of normal highway maintenance
operations. Following final project acceptance by the cabinet, district highway crews will be
responsible for identification and correction of deficiencies regarding ground cover and cleaning
of storm water BMPs. The project manager shall identify any BMPs that will be for the purpose
of post construction storm water management with specific guidance for any non-routine
maintenance.

6.0 INSPECTIONS. Inspection and maintenance practices that will be used to maintain
erosion and sediment controls:

1) All erosion prevention and sediment control measures will be inspected by the
contractor at least once each week and following any rain of one-half inch or more.

2) Inspections will be conducted by individuals that have received KYTC Grade Level Il
training or other qualification as prescribed by the cabinet that includes instruction
concerning sediment and erosion control.

3) Inspection reports will be written, signed, dated, and kept on file.

4) Areas at final grade will be seeded and mulched within 14 days.

5) Areas that are not at final grade where construction has ceased for a period of 21 days
or longer and soil stock piles shall receive temporary mulch no later than 14 days
from the last construction activity in that area.

6) All measures will be maintained in good working order; if a repair is necessary, it will
be initiated within 24 hours of being reported and completed within 5 days.

7) Built-up sediment will be removed from behind the silt fence before it has reached
halfway up the height of the fence.
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8) Silt fences will be inspected for bypassing, overtopping, undercutting, depth of
sediment, tears, and to ensure attachment to secure posts.

9) Sediment basins will be inspected for depth of sediment, and built-up sediment will
be removed when it reaches 70 percent of the design capacity and at the end of the
job.

10) Diversion dikes and berms will be inspected and any breaches promptly repaired.
Areas that are eroding or scouring will be repaired and re-seeded / mulched as
needed.

11) Temporary and permanent seeding and mulching will be inspected for bare spots,
washouts, and healthy growth. Bare or eroded areas will be repaired as needed.

12) All material storage and equipment servicing areas that involve the management of
bulk liquids, fuels, and bulk solids will be inspected weekly for conditions that
represent a release or possible release of pollutants to the environment.

7.0 NON-STORM WATER DISCHARGES. It is expected that non-storm water
discharges may occur from the site during the construction period. Examples of non-storm water
discharges include:

1) Water from water line flushings.

2) Water form cleaning concrete trucks and equipment.

3) Pavement wash waters (where no spills or leaks of toxic or hazardous materials have
occurred).

4) Uncontaminated groundwater and rain water (from dewatering during excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter fence
enclosure in a flat vegetated infiltration area or be filtered via another approved commercial
product.
8.0 GROUNDWATER PROTECTION PLAN.
This plan serves as the groundwater protection plan as required by 401 KAR 5:037.
Contractor’s statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2. (2) requiring the
preparation and implementation of a groundwater protection plan, will or may be may be
conducted as part of this construction project:

(e) Land treatment or land disposal of a pollutant;

(F) Storing, treating, disposing, or related handling of hazardous waste, solid waste or
special waste, or special waste in landfills, incinerators, surface impoundments, tanks, drums, or

other containers, or in piles, (This does not include wastes managed in a container placed for
collection and removal of municipal solid waste for disposal off site);
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() Handling of materials in bulk quantities (equal or greater than 55 gallons or 100
pounds net dry weight transported held in an individual container) that, if released to the
environment, would be a pollutant;

() Storing or related handling of road oils, dust suppressants, or deicing agents at a
central location;

(K) Application or related handling of road oils, dust suppressants or deicing materials,
(does not include use of chloride-based deicing materials applied to roads or parking lots);

(m) Installation, construction, operation, or abandonment of wells, bore holes, or core
holes, (this does not include bore holes for the purpose of explosive demolition);

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the 401 KAR 5:037
Section 3. (3) Elements of site specific groundwater protection plan:

(a) General information about this project is covered in the Project information;

(b) Activities that require a groundwater protection plan have been identified above;

(c) Practices that will protect groundwater from pollution are addressed in section C.
Other control measures.

(d) Implementation schedule — all practices required to prevent pollution of groundwater
are to be in place prior to conducting the activity;

(e) Training is required as a part of the ground water protection plan. All employees of
the contractor, sub-contractor and resident engineer personnel will be trained to
understand the nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of employment and
annually thereafter. A record of training will be maintained by the contractor with a
copy provide to the resident engineer.

() Areas of the project and groundwater plan activities will be inspected as part of the
weekly sediment and erosion control inspections

(9) Certification (see signature page.)

Page 10 of 12



SPENCER COUNTY Contract ID: 131071
JLO4 108 0044 007-009 Page 56 of 116

KYTC BMP Plan for Contract |D #itttt

Contractor and Resident Engineer Plan Certification

The contractor that is responsible for implementing this BMP plan is identified in the Project
Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

I certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person
or persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state
that the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Contractor and Resident Engineer Certification:

)
Signed title ,
typed or printed name® signature
(2)
Signed title ,
typed or printed name? signature

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate
officer, a general partner or the proprietor or a person designated to have the
authority to sign reports by such a person in accordance with 401 KAR 5:060 Section
9. This delegation shall be in writing to: Manager, KPDES Branch, Division of
Water, 14 Reilly Road, Frankfort Kentucky 40601. Reference the Contract ID number
and KPDES number when one has been issued.

2. KYTC Note: to be signed by the Chief District Engineer or a person designated to
have the authority to sign reports by such a person (usually the resident engineer) in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to:
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky
40601 Reference the Contract ID number and KPDES number when one has been
issued.

Page 11 of 12



SPENCER COUNTY Contract ID: 131071
JLO4 108 0044 007-009 Page 57 of 116

KYTC BMP Plan for Contract |D #itttt

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor Name:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that | understand the terms and conditions of the general Kentucky
Pollutant Discharge Elimination System permit that authorizes the storm water discharges, the
BMP plan that has been developed to manage the quality of water to be discharged as a result of
storm events associated with the construction site activity and management of non-storm water
pollutant sources identified as part of this certification.

Signed title ,
typed or printed name® signature

1. Sub Contractor Note: To be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to have
the authority to sign reports by such a person in accordance with 401 KAR 5:060
Section 9. This delegation shall be in writing to: Manager, KPDES Branch, Division
of Water, 14 Reilly Road, Frankfort Kentucky 40601. Reference the Contract 1D
number and KPDES number when one has been issued.
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2012 with the 2012 Revision.



;SFOEL‘N%%&%ETEOQ Supplemental Specifications to the Contract ID: 131
999 standard Specifications for Road and Bridge Construction, 2012 Edition Page 64 of
Effective with the September 27, 2013 Letting

Subsection: [108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:
8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.
Subsection: [109.07.02 Fuel.
Revision: Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization
Subsection: |110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:
Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Subsection: |112.03.12 Project Traffic Coordinator (PTC).

Revision: Replace the last paragraph of this subsection with the following:

Ensure the designated PTC has sufficient skill and experience to properly perform the task
assigned and has successfully completed the qualification courses.

Subsection: |112.04.18 Diversions (By-Pass Detours).

Revision: Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with
section 109.04.

Subsection: [201.03.01 Contractor Staking.

Revision: Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: [201.04.01 Contractor Staking.

Revision: Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: |206.04.01 Embankment-in-Place.

Revision: Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection: [208.02.01 Cement.

Revision: Replace paragraph with the following:

Select Type I or Type Il cement conforming to Section 801. Use the same type cement
throughout the work.
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Subsection: |208.03.06 Curing and Protection.

Revision: Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day
consists of a continuous 24-hour period in which the ambient air temperature does not fall
below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total
seven (7) , 24-hour days with the ambient air temperature remaining at or above 40 degrees
Fahrenheit before traffic or equipment will be allowed to traverse the stabilized subgrade. The
Department may allow a shortened curing period when the Contractor requests. The Contractor
shall give the Department at least 3 day notice of the request for a shortened curing period. The
Department will require a minimum of 3 curing days after final compaction. The Contractor
shall furnish cores to the treated depth of the roadbed at 500 feet intervals for each lane when a
shortened curing time is requested. The Department will test cores using an unconfined
compression test. Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection: [208.03.06 Curing and Protection.

Revision: Replace paragraph nine with the following:

At no expense to the Department, repair any damage to the subgrade caused by freezing.
Subsection: |212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: 2)

Revision: Replace the paragraph with the following:

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and
12. Apply seed mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.
Subsection: [213.03.02 Progress Requirements.

Revision: Replace the last sentence of the third paragraph with the following:

Additionally, the Department will apply a penalty equal to the liquidated damages when all
aspects of the work are not coordinated in an acceptable manner within 7 calendar days after
written notification.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: Delete the second sentence of the first paragraph.

Subsection: |304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
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Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision: Replace the second sentence with the following: The Department will determine when to obtain
the quality control samples using the random-number feature of the mix design submittal and
approval spreadsheet. The Department will randomly determine when to obtain the verification
samples required in Subsections 402.03.03 and 402.03.04 using the Asphalt Mixture Sample
Random Tonnage Generator.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 3) VMA.

Revision: Add the following paragraph below Number 3) VMA: Retain the AV/VMA specimens and one
additional corresponding G,,,, sample for 5 working days for mixture verification testing by the
Department. For Specialty Mixtures, retain a mixture sample for 5 working days for mixture
verification testing by the Department. When the Department's test results do not verify that
the Contractor's quality control test results are within the acceptable tolerances according to
Subsection 402.03.03, retain the samples and specimens from the affected sublot(s) for the
duration of the project.

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 4) Density.

Revision: Replace the second sentence of the Option A paragraph with the following: Perform coring by
the end of the following work day.

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 5) Gradation.

Revision: Delete the second paragraph.

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision: Replace the second paragraph with the following: When the Engineer determines that safety

concerns or other considerations prohibit an immediate shutdown, continue work and the
Department will make an evaluation of acceptability according to Subsection 402.03.05.
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Subsection:
Revision:

402.03.03 Verification.

Replace the first paragraph with the following:

402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage
Generator. For specialty mixtures, the Department will perform one AC and one gradation
determination per lot according to the corresponding procedures as given in Subsection
402.03.02. However, Department personnel will not perform AC determinations according to
KM 64-405. The Contractor will obtain a quality control sample at the same time the
Department obtains the mixture verification sample and perform testing according to the
procedures given in Subsection 402.03.02. If the Contractor's quality control sample is verified
by the Department's test results within the tolerances provided below, the Contractor's sample
will serve as the quality control sample for the affected sublot. The Department may perform
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection:
Part:
Revision:

402.03.03 Verification.

A) Evaluation of Sublot(s) Verified by Department.

Replace the third sentence of the second paragraph with the following: When the paired t -test
indicates that the Contractor's data and Department's data are possibly not from the same
population, the Department will investigate the cause for the difference according to Subsection
402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection:
Part:
Revision:

402.03.03 Verification.

B) Evaluation of Sublots Not Verified by Department.

Replace the third sentence of the first paragraph with the following: When differences between
test results are not within the tolerances listed below, the Department will resolve the
discrepancy according to Subsection 402.03.05.

Subsection:
Part:
Revision:

402.03.03 Verification.

B) Evaluation of Sublots Not Verified by Department.

Replace the third sentence of the second paragraph with the following: When the F -test or t -
test indicates that the Contractor's data and Department's data are possibly not from the same
population, the Department will investigate the cause for the difference according to Subsection
402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection:
Part:
Revision:

402.03.03 Verification.

C) Test Data Patterns.

Replace the second sentence with the following: When patterns indicate substantial differences
between the verified and non-verified sublots, the Department will perform further comparative
testing according to subsection 402.03.05.
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Subsection: [402.03 CONSTRUCTION.

Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split
it according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department
will evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within £ 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: |402.03.04 Dispute Resolution.

Revision: Change the subsection number to 402.03.05.

Subsection: |402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.
Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision: Replace the first sentence with the following: In addition to the equipment specified above,
provide a MTV with the following minimum characteristics:

Subsection: [412.02.09 Material Transfer Vehicle (MTV).

Revision: Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.
Subsection: [412.03.07 Placement and Compaction.

Revision: Replace the first paragraph with the following:

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement
for that portion of pavement by a letter documenting the waiver.

Subsection: |412.04 MEASUREMENT.

Revision:  |Add the following subsection:

412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.
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Subsection: |501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision:  |Add the following to the end of the first paragraph:

The Department will specify if the ride quality requirements are Category A or Category B
when ride quality is specified in the Contract. Category B ride quality requirements shall apply
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: [603.03.06 Cofferdams.

Revision: Replace the seventh sentence of paragraph one with the following:

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Subsection: [605.03.04 Tack Welding.

Revision: Insert the subsection and the following: 605.03.04 Tack Welding. The Department does not
allow tack welding.

Subsection: [606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: 1) Prewetting and Grout-Bond Coat.

Revision:  |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: [609.03 Construction.

Revision: Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the
beam is placed in the final location and prior to placing steel reinforcement. At locations where
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.

Subsection: [611.03.02 Precast Unit Construction.

Revision: Replace the first sentence of the subsection with the following: Construct
units according to ASTM C1577, replacing Table 1 (Design Requirements for Precast
Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with KY
Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following
exceptions and additions:

Subsection: [613.03.01 Design.

Number: 2)

Revision: Replace "AASHTO Standard Specifications for Highway Bridges"” with "AASHTO LRFD
Bridge Design Specifications”

Subsection: [615.06.02

Revision: Add the following sentence to the end of the subsection. The ends of units shall be normal to
walls and centerline except exposed edges shall be beveled % inch.

Subsection: |615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision: Replace the reference of 6.6 in the section to 615.06.06.

Subsection: |615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision: Replace the reference of 6.7 in the section to 615.06.07.
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Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision: Replace the subsection with the following: Tension splices in the circumferential
reinforcement shall be made by lapping. Laps may not be tack welded together for assembly
purposes. For smooth welded wire fabric, the overlap shall meet the requirements of AASHTO
2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design Guide
Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the requirements of
AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.2. The overlap of welded wire fabric shall be measured between the outer
most longitudinal wires of each fabric sheet. For deformed billet-steel bars, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. For splices
other than tension splices, the overlap shall be a minimum of 12" for welded wire fabric or
deformed billet-steel bars. The spacing center to center of the circumferential wires in a wire
fabric sheet shall be no less than 2 inches and no more than 4 inches. The spacing center to
center of the longitudinal wires shall not be more than 8 inches. The spacing center to center of
the longitudinal distribution steel for either line of reinforcing in the top slab shall be not more
than 16 inches.

Subsection: |615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Revision: Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together
for assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.

Subsection: |615.08.01 Type of Test Specimen.

Revision: Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on
the first batch of concrete. Acceptable start-up results are required for production of the first
unit. After the first unit has been established, random acceptance testing is performed daily for

each 50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and
temperature tests, a minimum of one set of cylinders shall be required each time plastic
property testing is performed.

Subsection: [615.08.02 Compression Testing.

Revision: Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Delete the entire subsection.

Subsection: [615.12 Inspection.

Revision: Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.




SPENCER COUNTY
JLO4 108 0044 007-009

Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the September 27, 2013 Letting

Contract ID: 131(

Page 71 of ]

Subsection: [716.02.02 Paint.

Revision: Replace sentence with the following: Conform to Section 821.

Subsection: |716.03 CONSTRUCTION.

Revision: Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: |716.03.02 Lighting Standard Installation.

Revision: Replace the second sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a
minimum of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: |716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision: Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: |716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: 1) Breakaway Installation and Requirements.

Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12
of the AASHTO Standard Specifications for Structural Supports for Highway Signs,
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: |716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision: Replace the first sentence with the following: Install each high mast pole as noted on plans.

Subsection: |716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Number: 2) Concrete Base Installation

Revision: Modification of Chart and succeeding paragraphs within this section:

Drilled Shaft Depth Data
3:1 Ground 2:1 Ground 1.5:1 Ground
Lewel Ground Slope Slope Slope @
So1l Fock o1l Fock Zoil Fock Soi1l Fock
17 ft 7 ft 19 ft 7 fit 20 fit 7 fit i 7 ft
Steel Beguirements
Vertical Bars Ties or Spiral
Size Total Size Sp;:tu.:lf i
£10 16 # 12 inch
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(1): Shaft length is 22' for cohesive soil only. For cohesionless soil, contact geotechnical
branch for design.

(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the
approval of the Division of Traffic.

If rock is encountered during drilling operations and confirmed by the engineer to be of
sound quality, the shaft is only required to be further advanced into the rock by the length of
rock socket shown in the table. The total length of the shaft need not be longer than that of soil
alone. Both longitudinal rebar length and number of ties or spiral length shall be adjusted
accordingly.

If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the geotechnical branch if such conditions are
encountered.

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or
compressible materials are present at the time of the concrete placement. If the drilled hole
contains standing water, the concrete shall be placed using a tremie to displace water.
Continuous concrete flow will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so
no movement occurs during concrete placement. Welding of anchor bolts to the reinforcing
cage is unacceptable, templates shall be used.

Exposed portions of the foundation shall be formed to create a smooth finished surface. All
forming shall be removed upon completion of foundation construction.

Page 72 of ]

Subsection: |716.03.03 Trenching.

Part: A) Trenching of Conduit for Highmast Ducted Cables.

Revision:  |Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer's approval and maintain the required conduit depths coming into the junction
boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: |716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes. No payment for additional junction boxes for
greater depths will be allowed.

Subsection: |716.03.10 Junction Boxes.

Revision: Replace subsection title with the following: Electrical Junction Box.
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Subsection: |716.04.07 Pole with Secondary Control Equipment.

Revision: Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any
necessary hardware to anchor pole, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual
switch, ground rods, and ground wires and will consider them incidental to this item of work.

Subsection: |716.04.08 Lighting Control Equipment.

Revision: Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure constructing the concrete base, excavation, backfilling,
restoration, any necessary anchors, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breakers, contactor, manual
switch, ground rods, and ground wires and will consider them incidental to this item of work.

Subsection: |716.04.09 Luminaire.

Revision: Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.

Subsection: [716.04.10 Fused Connector Kits.

Revision: Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.

Subsection: |716.04.13 Junction Box.

Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.

Subsection: |716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision: Rename A) Junction Electrical to the following: A) Electrical Junction Box.

Subsection: [716.04.14 Trenching and Backfilling.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: [716.04.18 Remove Lighting.

Revision: Replace the paragraph with the following: The Department will measure the quantity as a lump

sum for the removal of lighting equipment. The Department will not measure the disposal of
all equipment and materials off the project by the contractor. The Department also will not
measure the transportation of the materials and will consider them incidental to this item of
work.

10
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Subsection: [716.04.20 Bore and Jack Conduit.

Revision: Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection: |716.05 PAYMENT.

Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay ltem Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391INS835  Electrical Junction Box Type A Each
20391NS835 Electrical Junction Box Type C Each

Subsection: |723.03 CONSTRUCTION.

Revision: Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.02.02 Paint.

Revision: Replace sentence with the following: Conform to Section 821.

Subsection: [723.03.02 Poles and Bases Installation.

Revision: Replace the first sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a
minimum of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision: Replace the second paragraph with the following: For concrete base installation, see Section
716.03.02, B), 2), Paragraphs 2-7. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:

Subsection: [723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision: Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: |723.03.03 Trenching.

Part: A) Under Roadway.

Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary,

obtain the Engineer's approval and maintain ether required conduit depths coming into the
junction boxes. No payment for additional junction boxes for greater depths will be allowed.

11
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Subsection: |723.03.11 Wiring Installation.

Revision:  |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: |723.03.12 Loop Installation.

Revision: Replace the fifth sentence with the following: Provide an extra two feet of loop wire and lead-
in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: |723.04.02 Junction Box.

Revision: Replace subsection title with the following: Electrical Junction Box Type.

Subsection: |723.04.03 Trenching and Backfilling.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: |723.04.10 Signal Pedestal.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling,
restoring disturbed areas, or other necessary hardware and will consider them incidental to this
item of work.

Subsection: |723.04.15 Loop Saw Slot and Fill.

Revision: Replace the second sentence with the following: The Department will not measure sawing,
cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will
consider them incidental to this item of work.

Subsection: [723.04.16 Pedestrian Detector.

Revision: Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for
sign and will consider them incidental to this item of work.

Subsection: |723.04.18 Signal Controller- Type 170.

Revision: Replace the second sentence with the following: The Department will not measure constructing

the concrete base or mounting the cabinet to the pole, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or
electrical inspection fees and will consider them incidental to this item of work. The
Department will also not measure furnishing and connecting the induction of loop amplifiers,
pedestrian isolators, load switches, model 400 modem card; furnishing and installing electrical
service conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods,
ground wires and will consider them incidental to this item of work.

12
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Subsection:
Revision:

723.04.20 Install Signal Controller - Type 170.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure constructing the concrete base or
mounting the cabinet to the pole, connecting the signal and detectors, and excavation,
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical
inspection fees and will consider them incidental to this item of work. The Department will
also not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches,
model 400 modem card; furnishing and installing electrical service conductors, specified
conduits, anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider
them incidental to this item of work.

Subsection:
Revision:

723.04.22 Remove Signal Equipment.

Replace the paragraph with the following: The Department will measure the quantity as a lump
sum removal of signal equipment. The Department will not measure the return of control
equipment and signal heads to the Department of Highways as directed by the District Traffic
Engineer. The Department also will not measure the transportation of materials of the disposal
of all other equipment and materials off the project by the contractor and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.28 Install Pedestrian Detector Audible.
Replace the second sentence with the following: The Department will not measure installing
sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.29 Audible Pedestrian Detector.
Replace the second sentence with the following: The Department will not measure furnishing
and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.30 Bore and Jack Conduit.

Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection:
Revision:

723.04.31 Install Pedestrian Detector.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.32 Install Mast Arm Pole.

Replace the second sentence with the following: The Department will not measure arms, signal
mounting brackets, anchor bolts, or any other necessary hardware and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.33 Pedestal Post.

Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling,
restoration, or any other necessary hardware and will consider them incidental to this item of
work.

13
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Subsection: |723.04.36 Traffic Signal Pole Base.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or
restoration and will consider them incidental to this item of work.

Subsection: |723.04.37 Install Signal Pedestal.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to
this item of work.

Subsection: |723.04.38 Install Pedestal Post.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to
this item of work.

Subsection: |723.05 PAYMENT.

Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391NS835 Electrical Junction Box Type A Each
20391INS835  Electrical Junction Box Type C Each

Subsection: |813.04 Gray Iron Castings.

Revision: Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: |813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: A) Bolts.

Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph
4.1",

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Replace the first sentence of the fourth paragraph with the following:

Use any of the species of wood for round or square posts covered under AWPA UL.

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph
4.1",

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Delete the second sentence of the fourth paragraph.

Subsection: [816.07.02 Wood Posts and Braces.

Revision: First paragraph, replace the reference to "AWPA C5™ with "AWPA U1, Section B, Paragraph

41"

14
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Subsection:
Revision:

816.07.02 Wood Posts and Braces.
Delete the second sentence of the first paragraph.

Subsection:
Revision:

818.07 Preservative Treatment.
First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection:
Revision:

834.14 LIGHTING POLES.

Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection:
Revision:

834.14.03 High Mast Poles.

*Remove the second and fourth sentence from the first paragraph.

*Replace the third paragraph with the following: Provide calculations and drawings that are
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.

*Replace paragraph six with the following: Provide a pole section that conforms to ASTM A
595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.
Circumferential welded tube butt splices and laminated tubes are not permitted. Provide pole
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior
surface welds and the protective coating. The minimum length of the telescopic slip splices
shall be 1.5 times the inside diameter of the exposed end of the female section. Use
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally
welded to the tubes with a telescopic welded joint or a full penetration groove weld with
backup bar.

The handhole cover shall be removable from the handhole frame. One the frame side opposite
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless
studs installed opposite the hinge to secure the handhole cover to the frame which includes
providing stainless steel wing nuts and washers. The handhole cover shall be manufactured
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is
permanently secured to the handhole frame to insure weather-tight protection. The hinge shall
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit
for the cover. The minimum clear distance between the transverse plate and the

bottom opening of the handhole shall not be less than the diameter of the bottom tube of the
pole but needs to be at least 15 inches. The handhole frame width shall be 0.4 times the
diameter of the bottom tube.

Provide products that are hot-dip galvanized to the requirements of either ASTM A123
(fabricated products) or ASTM A 153 (hardware items).

Subsection:
Revision:

834.16 ANCHOR BOLTS.
Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.

15
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Subsection:
Revision:

834.17.01 Conventional.

Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the
fixture by providing the fist to numbers of the wattage.

Subsection:
Revision:

834.21.01 Waterproof Enclosures.

*Add the following sentence in the second paragraph in the thirteenth sentence: Provide a
cabinet door with a louvered air vent, Filter-retaining brackets and an easy clean metal filter.
*Replace sentence sixteen with the following: Use a 120-volt fixture and utilize a compact
fluorescent or L.E.D. bulb (equivalent to 60 watt minimum).

Subsection:
Revision:

835.07 Traffic Poles.

Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection:
Revision:

835.07 Traffic Poles.

*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plats
have a thickness > 2 inches.

*Add the following sentence to the end of the fourth paragraph: The bottom pole diameter
shall not be less than 16.25 inches.

Subsection:
Revision:

835.07 Traffic Poles.

Replace the second sentence of the fifth paragraph with the following: For anchor bolt design,
pole forces shall be positioned in such a manner to maximize the force on any individual
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection:
Revision:

835.07 Traffic Poles.

Replace the first and second sentence of the sixth paragraph with the following: The pole
handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable from the
handhole frame. On the frame side opposite the hinge, provide a mechanism on the handhole
cover/frame to place the Department's standard padlock as specified in Section 834.25. The
handhole frame shall have two stainless studs installed opposite the hinge to secure the
handhole cover to the frame which includes providing stainless steel wing nuts and washers.
The handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153)
and have a neoprene rubber gasket that is permanently secured to the handhole frame to insure
weather-tight protection. The hinge shall be manufactured from 7 gauge stainless steel to
provide adjustability to insure a weather-tight fit for the cover. The minimum clear distance
between the transverse plate and the bottom opening of the handhole shall not be less than the
diameter of the bottom tube but needs to be at least 12 inches.

Subsection:
Revision:

835.07 Traffic Poles.

*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [835.07.01 Steel Strain Poles.

Revision: Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the
Commonwealth of Kentucky.

Subsection: |835.07.01 Steel Strain Poles.

Revision: Replace number 7. after the second paragraph with the following: 7. Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection: [835.07.02 Mast Arm Poles.

Revision: Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.

Subsection: [835.07.02 Mast Arm Poles.

Revision: Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection: |835.07.03 ANCHORS.

Revision:  |Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully
galvanized (ASTM A 153).

Subsection: |835.16.05 Optical Units.

Revision: Replace the 3rd paragraph with the following:

The list of certified products can be found on the following website: http://www.intertek.com.

Subsection: [835.19.01 Pedestrian Detector Body.

Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum

rectangular housing that is a compatible with the pedestrian detector.

17



SPENCER COUNTY
JLO4 108 0044 007-009

11

SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012
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SPECIAL NOTE FOR ROCK BLASTING

This Special Note will apply when indicated on the plans or in the proposal. Section references
herein are to the Department’s 2012 Standard Specifications for Road and Bridge Construction.

1.0 DESCRIPTION. This work consists of fracturing rock and constructing stable final
rock cut faces using presplit blasting and production blasting techniques.

2.0 MATERIALS. Deliver, store, and use explosives according to the manufacturer’s
recommendations and applicable laws. Do not use explosives outside their recommended use
date. Verify date of manufacture and provide copies of the technical data sheets (TDS) and
material safety data sheets (MSDS) to the Engineer. Explosives and initiating devices include,
but are not necessarily limited to, dynamite and other high explosives, slurries, water gels,
emulsions, blasting agents, initiating explosives, detonators, blasting caps, and detonating cord.

3.0 CONSTRUCTION. Furnish copies or other proof of all-applicable permits and licenses.
Comply with Federal, State, and local regulations on the purchase, transportation, storage, and
use of explosive material. Regulations include but are not limited to the following:

1) KRS 351.310 through 351.9901.

2) 805 KAR 4:005 through 4:165

3) Applicable rules and regulations issued by the Office of Mine Safety and Licensing.

4) Safety and health. OSHA, 29 CFR Part 1926, Subpart U.

5) Storage, security, and accountability. Bureau of Alcohol, Tobacco, and Firearms
(BATF), 27 CFR Part 181.

6) Shipment. DOT, 49 CFR Parts 171-179, 390-397.

3.1 Blaster-in-Charge. Designate in writing a blaster-in-charge and any proposed
alternates for the position. Submit documentation showing the blaster-in-charge, and alternates,
have a valid Kentucky blaster’s license. Ensure the blaster-in-charge or approved alternate is
present at all times during blasting operations.

3.2 Blasting Plans. Blasting plans and reports are for quality control and record keeping
purposes. Blasting reports are to be signed by the blaster-in-charge or the alternate blaster-in-
charge. The general review and acceptance of blasting plans does not relieve the Contractor of
the responsibility whatsoever for conformance to regulations or for obtaining the required
results. All blasting plans shall be submitted to the Engineer. The Engineer will be responsible
for submitting the plan to the Central Office Division of Construction and the Division of Mine
Reclamation and Enforcement, Explosives and Blasting Branch at the following address: 2
Hudson Hollow, Frankfort, Kentucky, 40601.

A) General Blasting Plan. Submit a general blasting plan for acceptance at least 15
working days before drilling operations begin. Include, as a minimum, the following
safety and procedural details:
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1) Working procedures and safety precautions for storing, transporting, handling,
detonating explosives. Include direction on pre and post blast audible procedures,
methods of addressing misfires, and methods of addressing inclement weather,
including lightning.

2) Proposed product selection for both dry and wet holes. Furnish Manufacturer’s
TDS and MSDS for all explosives, primers, initiators, and other blasting devices.

3) Proposed initiation and delay methods.

4) Proposed format for providing all the required information for the site specific
blasting shot reports.

B) Preblast Meeting. Prior to drilling operations, conduct a preblast meeting to discuss
safety and traffic control issues and any site specific conditions that will need to be
addressed. Ensure, at a minimum, that the Engineer or lead inspector, Superintendent,
blaster-in-charge, and all personnel involved in the blasting operation are present. Site
specific conditions include blast techniques; communication procedures; contingency
plans and equipment for dealing with errant blast material. The conditions of the
General Blasting plan will be discussed at this meeting. Record all revisions and
additions made to the blasting plan and obtain written concurrence by the blaster-in-
charge. Provide a copy of the signed blast plan to the Engineer along with the sign in
sheet from the preblast meeting.

3.3 Preblast Condition Survey and Vibration Monitoring and Control. Before
blasting, arrange for a preblast condition survey of nearby buildings, structures, or utilities,
within 500 feet of the blast or that could be at risk from blasting damage. Provide the Engineer a
listing of all properties surveyed and any owners denying entry or failing to respond. Notify the
Engineer and occupants of buildings at risk at least 24 hours before blasting.

Limit ground vibrations and airblast to levels that will not exceed limits of 805 KAR
4:005 through 4:165. More restrictive levels may be specified in the Contract.

Size all blast designs based on vibration, distance to nearest building or utility, blast site
geometry, atmospheric conditions and other factors. Ground vibrations are to be controlled
according to the blasting standards and scaled distance formulas in 805 KAR 4:020 or by the use
of seismographs as allowed in 805 KAR 4:030. The Department will require seismographs at the
nearest allowable location to the protected site when blasting occurs within 500 feet of buildings,
structures, or utilities.

3.4 Blasting. Drill and blast at the designated slope lines according to the blasting plan.
Perform presplitting to obtain smooth faces in the rock and shale formations. Perform the
presplitting before blasting and excavating the interior portion of the specified cross section at
any location. The Department may allow blasting for fall benches and haul roads prior to
presplitting when blasting is a sufficient distance from the final slope and results are satisfactory
to the Engineer. Use the types of explosives and blasting accessories necessary to obtain the
required results.

Free blast holes of obstructions for their entire depth. Place charges without caving the
blast hole walls. Stem the upper portion of all blast holes with dry sand or other granular
material passing the 3/8-inch sieve. Dry drill cuttings are acceptable for stemming when blasts
are more than 800 feet from the nearest dwelling.
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Stop traffic during blasting operations when blasting near any road and ensure traffic
does not pass through the Danger Zone. The blaster-in-charge will define the Danger Zone prior
to each blast. Ensure traffic is stopped outside the Danger Zone, and in no case within 800 feet
of the blast location.

Following a blast, stop work in the entire blast area, and check for misfires before
allowing worker to return to excavate the rock.

Remove or stabilize all cut face rock that is loose, hanging, or potentially dangerous.
Leave minor irregularities or surface variations in place if they do not create a hazard. Drill the
next lift only after the cleanup work and stabilization work is complete.

When blasting operations cause fracturing of the final rock face, repair or stabilize it in an
approved manner at no cost to the Department.

Halt blasting operations in areas where any of the following occur:

1) Slopes are unstable;

2) Slopes exceed tolerances or overhangs are created,

3) Backslope damage occurs;

4) Safety of the public is jeopardized,

5) Property or natural features are endangered,;

6) Fly rock is generated; or

7) Excessive ground or airblast vibrations occur in an area where damage to
buildings, structures, or utilities is possible.

8) The Engineer determines that materials have become unsuitable for blasting

Blasting operations may continue at a reasonable distance from the problem area or in
areas where the problems do not exist. Make the necessary modifications to the blasting
operations and perform a test blast to demonstrate resolution of the problem.

A) Drill Logs. Maintain a layout drawing designating hole numbers with corresponding
drill logs and provide a copy of this information to the blaster prior to loading the hole.
Ensure the individual hole logs completed by the driller(s) show their name; date drilled;
total depth drilled; and depths and descriptions of significant conditions encountered
during drilling that may affect loading such as water, voids, changes in rock type.

B) Presplitting. Conduct presplitting operations in conformance with Subsection
204.03.04 of the Standard Specifications for Road and Bridge Construction.

3.5 Shot Report. Maintain all shot reports on site for review by the Department. Within
one day after a blast, complete a shot report according to the record keeping requirements of 805
KAR 4:050. Include all results from airblast and seismograph monitoring.

3.6 Unacceptable Blasting. When unacceptable blasting occurs, the Department will
halt all blasting operations. Blasting will not resume until the Department completes its
investigation and all concerns are addressed. A blast is unacceptable when it results in
fragmentation beyond the final rock face, fly rock, excessive vibration or airblast, overbreak,
damage to the final rock face or overhang. Assume the cost for all resulting damages to private
and public property and hold the Department harmless.
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When an errant blast or fly rock causes damage to or blocks a road or conveyance
adjacent to the roadway, remove all debris from the roadway as quickly as practicable and
perform any necessary repairs. Additionally, when specified in the Contract, the Department
will apply a penalty.

Report all blasting accidents to the Division of Mine Reclamation and Enforcement,
Explosives and Blasting Branch at 502-564-2340.

40 MEASUREMENT AND PAYMENT. The Department will not measure this work for
payment and will consider all items contained in this note to be incidental to either Roadway
Excavation or Embankment-in-Place, as applicable. However, if the Engineer directs in writing
slope changes, then the Department will pay for the second presplitting operation as Extra Work.

The Department will measure for payment material lying outside the typical section due
to seams, broken formations, or earth pockets, including any earth overburden removed with this
material, only when the work is performed under authorized adjustments.

The Department will not measure for payment any extra material excavated because of
the drill holes being offset outside the designated slope lines.

The Department will not measure for payment any material necessary to be removed due
to the inefficient or faulty blasting practices.

June 15, 2012
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at |ocations specified in the Contract or as the
Engineer directs. Section references herein are to the Department’s 2008 Standard Specifications
for Road and Bridge Construction.

20MATERIALS.

2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and
from the Department’s List of Approved Materias. Mats must be 100% UV stabilized materials.
For TRMs containing degradable components, all physical property values must be obtained on
the non-degradable portion of the matting exclusively. Ensure product labels clearly show the
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that
are machine constructed web of mechanically or melt bonded nondegradabl e fibers entangled to
form a three dimensional matrix. The Department will require all long term performance
property vauesin table below to be based on non degradable portion of the matting alone.
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers
between two high strength biaxially oriented nets mechanically bound by parallel stitching with
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be
manufactured from discontinuous or loosely held together by stitching or glued netting or
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high
interlock and reinforcement capacities with both soil and root systems and with high tensile
modulus. The Department will require manufacturer to use materials chemically and biologically
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without
the use of chemical additives. When stored, maintain the protective wrapping and elevate the
mats off the ground to protect them from damage. The Department will not specify these
materials for usein heavily acidic coal seam areas or other areas with soil problems that would
severally limit vegetation growth.

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to performinternal MARV testing at
a Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress
level of the mat of the channel in question or the degree of ope to protect and will be designated
in the contract. The Type 4 mats are to be used at structural backfills protecting critical
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns

are needed as determined by project team and designer and will be specified in the plans by

designer.
Turf Reinforcement Matting
Properties’ Typel |[Type2 |[Type3 | Type4d Test Method
Minimum tensile Strength 125 150 175 3000 by 1500 | ASTM D6818°
Ibs/ft
UV stability (minimum % 80 80 80 90 ASTM D4355°
tensile retention) (1000-hr exposure)
Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525
Slopes applications 2H:1V 15H:1V | 1H: 1V or | 1H: 1V or
or flatter | or flatter | flatter greater
Shear stress |bs/ft” 6.0° 8.0" 10.0° 12.0° ASTM D6459
Channel applications ASTM D6460-07

! For TRMs containing degradable components, al physical property values must be
obtained on the non-degradabl e portion of the matting alone.

“Minimum Average Roll Values for tensile strength of sample material machine
direction.

*Tensile Strength percentage retained after stated 1000 hr duration of exposure under
ASTM D4355 testing. Based on nondegradable components exclusively.

*Maximum permissible shear design values based on short-term (0.5 hr) vegetated data
obtained by full scale flumetesting ASTM D6459, D6460-07. Based on nondegradable
components exclusively. Testing will be done at Independent Hydraulics Facility such as
Colorado State University hydraulics laboratory, Utah State University hydraulics
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials. Prior to inclusion

B)

C)

on the LAM, the manufacturer of TRM must meet the physical and performance criteria
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress
requirements tested under D6459 and D6460-07.

Contractors will provide a Letter of Certification from Manufacturer stating the product
name, manufacturer, and that the product MARV product unit testing results meets
Department criteria. Provide Letters once per project and for each product.

Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a
Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved
Materials.

2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use stedl wire
U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’ s Representative.
Provide staples with colored tops when requested by the Engineer.

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s
Representative on-site to oversee and approve the initial installation of the mat. When requested
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is
a conflict between the Department’ s criteria and the Manufacturer’s criteria, construct using the
morerestrictive. The Engineer and Manufacturer’ s Representative must approve all alternate
installation methods prior to execution. Construct according to the Manufacturer’s
recommendations and the following as minimum installation technique:

3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Ingtallation. Install mats according to Standard Drawing Sepias “ Turf Mat Channel
Installation” and “ Turf Mat Slope Installation.” Install mats at the specified elevation and
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed,
providing a Manufacturer’ s Representative, topsoil, or seeding for payment and will consider
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking
of sopes or channels for payment as it is considered corrective work and incidental to the Turf
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay ltem Pay Unit

23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

April 18, 2009



SPENCER COUNTY

JLO4 108 0044 007-009

11G
SPECIAL NOTE FOR ACCEPTANCE OF DENSITY
OF LONGITUDINAL JOINTS IN ASPHALT SURFACE PAVEMENTS
This Special Note will apply when indicated on the plans or in the proposal. All

applicable portions of the Department’s 2012 Standard Specifications for Road and
Bridge Construction apply unless specifically modified herein. Section references herein
are to the Department’s 2012 Standard Specifications for Road and Bridge Construction.

1. DESCRIPTION. This note specifies an increased level of compaction for
density acceptance testing required for the longitudinal joint of asphalt surface mixtures
compacted under Option A requirements. Due to the inherent difficulty of compacting
longitudinal joints, conventional methods of compaction may not be adequate to achieve
the desired level of density.

2. MATERIALS AND EQUIPMENT. Reserved.
3. CONSTRUCTION. Reserved.
4, MEASUREMENT. Reserved.

S. PAYMENT.

5.1 Lot Pay Adjustment. Contrary to Subsection 402.05.02, the Department will
use the following Lot Pay Adjustment Schedule to assign pay values for Joint Density
within each sublot.

JOINT DENSITY
Pay Value Test Result
(%)
1.05 92.0-96.0
1.00 90.0-91.9 or
96.1-96.5
0.95 89.0-89.9
0.90 88.0-88.9 or
96.6-97.0
0.75 <88.0 or
> 97.0

June 15, 2012
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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General Decision Nunber: KY130100 09/27/2013 KY100
Super seded General Decision Number: KY20120125
State: Kentucky

Construction Type: Hi ghway

Counti es: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott,
Fayette, Flemi ng, Franklin, Gallatin, Gant, Gayson, G eenup,
Hardi n, Harrison, Henry, Jefferson, Jessam ne, Larue, Lew s,
Madi son, Marion, Mason, Meade, Mercer, Mntgonery, Nel son,

Ni chol as, O dham Owmen, Robertson, Rowan, Scott, Shel by,
Spencer, Trinble, Washi ngton and Wodford Counties in Kentucky.

H GHWAY CONSTRUCTI ON PRQIECTS (excl udi ng tunnel s, buil ding
structures in rest area projects & railroad construction
bascul e, suspension & spandrel arch bridges designed for
conmer ci al navi gation, bridges involving nmarine construction
and ot her major bridges).

Modi fi cati on Nunber Publ i cati on Date
01/ 04/ 2013
01/ 11/ 2013
02/ 22/ 2013
04/ 26/ 2013
05/ 31/ 2013
06/ 07/ 2013
06/ 14/ 2013
06/ 21/ 2013
06/ 28/ 2013
07/ 05/ 2013
10 07/ 19/ 2013
11 08/ 30/ 2013
12 09/ 20/ 2013
13 09/ 27/ 2013

©Co~NOOOUTA~,WNEO

BRI NOOO4- 003 06/ 01/ 2011
BRECKENRI DGE COUNTY

Rat es Fri nges

BRKY0001- 005 06/01/2013

BULLI TT, CARROLL, GRAYSON, HARDI N, HENRY, JEFFERSON, LARUE
MARI ON, MEADE, NELSON, OLDHAM SHELBY, SPENCER, & TRI MBLE
CQOUNTI ES:

Rat es Fri nges

BRKY0002- 006 06/01/2011

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 100.dvb/=13 9/27/2013
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BRACKEN, GALLATI N, GRANT, MASON & ROBERTSON COUNTI ES:
Rat es Fri nges
BRKY0007-004 06/01/2011
BOYD, CARTER, ELLIOI, FLEM NG GCREENUP, LEW S & ROMN COUNTI ES
Rat es Fri nges
BRKY0017-004 06/01/2009
ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLI N,

HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOMERY, N CHOLAS
ONEN, SCOTT, WASHI NGTON & WOODFORD COUNTI ES

Rat es Fri nges
BRICKLAYER. . ... ... i $ 24.11 9.97
CARP0O064- 001 04/01/2013

Rat es Fri nges
CARPENTER. .. ..................... $ 26.90 14. 46
Di Vel . e $ 40.73 14. 46
PILEDRIVERMAN. . . ................. $ 27.15 14. 46

ELEC0212- 008 06/03/2013
BRACKEN, GALLATI N and GRANT COUNTI ES
Rat es Fri nges
« ELEQ0212-014 O7/01/2013
BRACKEN, GALLATI N & GRANT COUNTI ES:
Rat es Fri nges

Sound & Commruni cati on
Technician....................... $ 22.50 9.51

ELEC0317-012 05/30/2012

BOYD, CARTER, ELLIOT & ROMAN COUNTI ES

Rat es Fri nges
El ectri ci ans:
Cable Splicer............... $ 32.68 18.13
Electrician................. $ 32.22 20. 09

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 100.dvb/=13 9/27/2013
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ELEC0369- 007 05/29/2013

ANDERSON, BATH, BOURBON, BOYLE, BRECKI NRI DGE, BULLITT, CARROLL,
CLARK, FAYETTE, FRAONKLIN, CGRAYSCON, HARDI N, HARRI SON, HENRY,
JEFFERSON, JESSAM NE, LARUE, MADI SON, MARI ON, MEADE, MERCER,
MONTGOVERY, NELSON, N CHOLAS, OLDHAM OWEN, ROBERTSCON, SCOTT,
SHELBY, SPENCER, TRI MBLE, WASHI NGTON, & WOODFORD COUNTI ES:

Rat es Fri nges

ELEC0575- 002 12/31/2012

FLEM NG GREENUP, LEW S & MASON COUNTI ES:

Rat es Fri nges
ELECTRICIAN. . ......... ... ... $ 31.20 13.55
ENG 0181-018 07/01/2013
Rat es Fri nges
Oper ati ng Engi neer:
GROUP 1....... .. $ 28.00 13.90
GROUP 2.. ... i $ 25.45 13. 90
GROUP 3... .. i $ 25.85 13. 90
GROUP 4. ... .. i $ 25.17 13.90

OPERATI NG ENG NEER CLASSI FI CATI ONS

GROUP 1 - A-Frane Wnch Truck; Auto Patrol; Backfiller;

Bat cher Pl ant; Bitum nous Paver; Bitum nous Transfer

Machi ne; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Conpressor Plant; Cherry
Pi cker; C anshell; Concrete Mxer (21 cu. ft. or Over);
Concrete Paver; Truck-Munted Concrete Punp; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenchi ng Machi ne; Dragline; Dredge Operator; Dredge

Engi neer; Elevating G ader & Loaders; Gade-All; Curries;
Heavy Equi pent Robotics Operator/Mechanic; Hi gh Lift;

Hoe- Type Machi ne; Hoist (Two or More Druns); Hoisting
Engine (Two or Modre Druns); Horizontal Directional Drill
Qperator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Loconoti ve; Mechanic; Mechanically Operated Laser Screed;
Mechani ¢ Wl der; Mucki ng Machi ne; Mtor Scraper; O angepeel
Bucket; Overhead Crane; Piledriver; Power Bl ade; Punpcrete;
Push Dozer; Rock Spreader, attached to equi pnent; Rotary
Drill; Roller (Bitum nous); Rough Terrain Crane; Scarifier;
Scoopmnobi | e; Shovel ; Side Boom Subgrader; Tail boom

Tel escopi ng Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel M ning Machines, including Mles, Shields or
simlar types of Tunnel M ning Equi pnent

GROUP 2 - Air Conpressor (Over 900 cu. ft. per mn.);
Bi t um nous M xer; Boom Type Tanpi ng Machi ne; Bull Fl oat;

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 100.dvb/=13 9/27/2013
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Concrete M xer (Under 21 cu. ft.); Dredge Engi neer;

El ectric Vibrator; Conpactor/Self-Propelled Conpactor;

El evator (One Drum or Buck Hoist); Elevator (Wen used to
Hoi st Building Material); Finish Machine; Firemen & Hoi st
(One Drum); Flexplane; Forklift (Regardless of Lift

Hei ght); Form Grader; Joint Sealing Machine; Qutboard Mot or
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Munted Conrete Punp; Skid
Steer Machine with all Attachments; Sw tchman or Brakeman;
Throttle Val ve Person; Tractair & Road W deni ng Trencher;
Tractor (50 H . P. or Over); Truck Crane Qler; Tugger;

Wl di ng Machine; Well Points; & Wiirley G ler

GROUP 3 - All Of Road Material Handling Equi prent,
i ncluding Articulating Dunmp Trucks; G easer on G ease
Facilities servicing Heavy Equi pnent

GROUP 4 - Bituminous Distributor; Burlap & Curing Machi ne;
Cenent Gun; Concrete Saw, Conveyor; Deckhand O ler; G out
Punp; Hydraulic Post Driver; Hydro Seeder; Mid Jack; Qler;
Pavi ng Joi nt Machi ne; Power Form Handling Equi pnent; Punp;
Rol l er (Earth); Steernman; Tanping Machi ne; Tractor (Under
50 HP.); & Vibrator

CRANES - with boons 150 ft. & Over (Including JIB), and where
the I ength of the boomin conbination with the |ength of

the piling | eads equals or exceeds 150 ft. - $1.00 over
Goup 1 rate

EMPLOYEES ASSI GNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10%
ABOVE BASI C WAGE RATE. THI'S DOES NOT APPLY TO OPEN CUT WORK.

| RONOO44- 009 06/01/2013

BRACKEN, GALLATI N, GRANT, HARRI SON, ROBERTSON,

BOURBON (Northern third, including Townshi ps of Jackson,
M|l ersburg, Ruddel MIls & Shawhan);

CARROLL (Eastern third, including the Township of Ghent);
FLEM NG (Western part, excluding Townshi ps of Beechburg, Colfax,
Eli zavill e, Flem ngsburg, Flem ngsburg Junction, Foxport,
Grange City, Hillsboro, Hlltop, Munt Carnel, Mises MIIs,
Nept on, Pecksridge, Plumrers Landing, Plumers MII, Poplar
Plains, Ringos MIls, Tilton & Wal lingford);

MASON (Western two-thirds, including Townshi ps of Dover,
Lewi sburg, Mays Lick, Maysville, M nerva, Mranburg,

Mur physville, Ripley, Sardis, Shannon, South Ripley &

Washi ngt on) ;

NI CHOLAS ( Townshi ps of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Mers &
QGakl and MI1s);

OVEN (Townshi ps of Beechwood, Brom ey, Fairbanks, Hol brook,

Jonesville, Long Ridge, Lusby's MIIl, New, New Col unbus, New
Li berty, Owenton, Poplar Gove, Rockdale, Sanders, Teresita &
VWeat | ey) ;

SCOTT (Northern two-thirds, including Townshi ps of Biddle,
Davis, Delaplain, Elmville, Longlick, Mddy Ford, Oxford,
Rogers Gap, Sadieville, Skinnersburg & Stonewall)

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 100.dvb/=13 9/27/2013
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| RONVWORKER
Fence Erector............... $ 22.50 18. 40
Structural .................. $ 24.80 18. 40

| RONOO70- 006 06/01/2013

ANDERSQN, BOYLE, BRECKI NRI DGE, BULLI TT, FAYETTE, FRANKLI N,

GRAYSON, HARDI N, HENRY, JEFFERSON, JESSAM NE, LARUE, MADI SCN,

MARI ON, MEADE, MERCER, NELSON, OLDHAM SHELBY, SPENCER,

TRI MBLE, WASHI NGTON & WOODFORD

BOURBON ( Sout hern two-thirds, including Townshi ps of Austerlity,

Centerville, Cdintonville, Elizabeth, Hutchison, Littlerock,

North M ddl etown & Paris);

CARROLL (Western two-thirds, including Townships of Carrollton,

East erday, English, Locust, Louis, Prestonville & Wrthville);

CLARK (Western two-thirds, including Townshi ps of Becknerville,

Fl anagan, Ford, Pine G ove, Wnchester & Wandotte);

OVEN (Eastern eighth, including Townshi ps of dennmary, Gatz,

Mont erey, Perry Park & Tacketts MI1);

SCOTIT (Sout hern third, including Townshi ps of Georgetown, G eat
Crossi ng, Newtown, Stanpling Gound & Waodl ake);

Rat es Fri nges

| RONO372- 006 06/01/2013

BRACKEN, GALLATI N, GRANT, HARRI SON and ROBERTSON

BOURBON (Northern third, including Townshi ps of Jackson,

M| | ersburg, Ruddel MIls & Shawhan);

CARROLL (Eastern third, including the Township of Ghent);
FLEM NG (Western part, Excludi ng Townshi ps of Beechburg, Colfax,
Eli zavill e, Flem ngsburg, Flem ngsburg Junction, Foxport,
Grange City, Hillsboro, Hlltop, Munt Carnel, Miuses MIIs,
Nept on, Pecksridge, Plumrers Landing, Plumers MII, Poplar
Pl ai ns,

Ringos MIls, Tilton & Wallingford);

MASON (Western two-thirds, including Townshi ps of Dover,
Lewi sburg, Mays Lick, Mysville, M nerva, Mranburg,

Mur physvill e, Ripley, Sardis, Shannon, South Ripley &

Washi ngt on) ;

NI CHOLAS (Townshi ps of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Mers &
OGakl and MI1s);

OVEN (Townshi ps of Beechwood, Broml ey, Fairbanks, Hol brook,

Jonesville, Long Ridge, Lusby's MIIl, New, New Col unbus, New
Li berty, Owenton, Poplar Grove, Rockdal e, Sanders, Teresita &
VWeat | ey) ;

SCOIT (Northern two-thirds, including Townshi ps of Biddle,
Davi s, Del apl ain, Elmville, Longlick, Middy Ford, Oxford, Rogers
Gap, Sadieville, Skinnersburg & Stonewall) COUNTIES

Rat es Fri nges

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 100.dvb/=13 9/27/2013
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| RONO769- 007 12/01/2012

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWS, MONTGOVERY & ROWAN
CLARK (Eastern third, including townships of Bl ooni ngdal e,

Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thonson);
FLEM NG ( Townshi ps of Beechburg, Colfax, Elizaville,

Fl em ngsburg, Flem ngsburg Junction, Foxport, Grange City,

Hi |l sboro, Hilltop, Munt Carnel, Mises MIIls, Nepton,
Pecksridge, Plumrers Landing, Plumers MII, Poplar Pl ains,
Ringos MIls, Tilton & Wallingford);

MASON (Eastern third, including Townshi ps of Hel ena, Marshall,
Orangeburg, Plunville & Springdale);

NI CHOLAS (Eastern eighth, including the Township of Morefield
Sprout)

Rat es Fri nges

LABC0189- 003 07/01/2013

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOIT,
FAYETTE, FLEM NG FRANKLI N, GALLATI N, GRANT, GREENUP, HARRI SON,
JESSAM NE, LEW S, MADI SON, MASON, MERCER, MONTGOMERY, NI CHOLAS,
ONEN, ROBERTSON, ROWAN, SCOIT, & WOOLFORD COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1............ii... $ 21.35 11.61
GROUP 2.. ... i $ 21.60 11.61
GROUP 3.. ... .. i $ 21.65 11. 61
GROUP 4..................... $ 22.25 11.61

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cement Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Wy; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumper;

W ecki ng of Concrete Forns; General O eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated G outer & Ginder
Machi ne Operator; Jackhamrer; Pavenent Breaker; Paving
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Joi nt Machi ne; Pipel ayer; Plastic Pipe Fusion; Power Driven
Georgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
Vi brat or Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl enan;
Gunnite Qperator & M xer; Gout Punp Qperator; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;

Envi ronmental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdermen &

Bl asters; Troxler & Concrete Tester if Laborer is Utilized

LABC0189- 008 07/01/2013

ANDERSON, BULLITT, CARRCLL, HARDI N, HENRY, JEFFERSON, LARUE,
MARI ON, MEADE, NELSON, COLDHAM SHELBY, SPENCER, TRI MBLE &
WASHI NGTON COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1....... ... $ 22.01 10. 95
GROUP 2. ... i $ 22.26 10. 95
GROUP 3. ... i $ 22.31 10. 95
GROUP 4. ... i $ 22.91 10. 95

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cenent Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumper;

W ecki ng of Concrete Forns; General C eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri cknmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wel der; Bushammer; Chain Saw Qperator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated G outer & Ginder
Machi ne Operator; Jackhammer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgi a Buggy & Wheel Barrow, Power Post Hol e Di gger;
Precast Manhol e Setter; Wal k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
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Vi brat or Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl enan;
Gunnite Qperator & M xer; Gout Punp Qperator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdernmen &

Bl asters; Troxler & Concrete Tester if Laborer is Utilized

LABC0189- 009 07/01/2013

BRECKI NRI DGE & GRAYSON COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1............i... $ 21.96 11. 00
GROUP 2.. ... i $ 22.21 11. 00
GROUP 3... ... i $ 22.26 11. 00
GROUP 4..................... $ 22.86 11. 00

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cement Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Wy; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumper;

W ecki ng of Concrete Forns; General O eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wel der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated G outer & Ginder
Machi ne Operator; Jackhamrer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipel ayer; Plastic Pipe Fusion; Power Driven
Georgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
Vi brat or Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl enan;
GQunnite Qperator & M xer; Gout Punp Qperator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster
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GROUP 4 - Caisson Worker (Free Air); Cenent Finisher

Envi ronmental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdermen &

Bl asters; Troxler & Concrete Tester if Laborer is Utilized

PAI NOO12- 005 06/ 11/ 2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEM NG FRANKLI N
HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOMERY, NI CHOLAS
ROBERTSON, SCOIT & WOODFORD COUNTI ES:

Rat es Fri nges

PAI NTER

Bri dge/ Equi prent Tender

and/ or Contai nnent Builder..$ 18.90 5.90

Brush & Roller.............. $ 21.30 5.90

El evat ed Tanks;

St eepl ej ack Work; Bridge &

Lead Abatenent.............. $ 22.30 5.90

Sandbl asting &

Waterblasting............... $ 22.05 5.90

Spray. . ... $ 21.80 5.90

PAI NOO12-017 05/01/2013

BRACKEN, GALLATI N, GRANT, MASON & OWNEN COUNTI ES:

Rat es Fri nges
PAI NTER (Heavy & Hi ghway
Bridges - Guardrails -
Li ght pol es - Stri ping)
Bri dge Equi prent Tender
and Cont ai nment Builder..... $ 20.73 8. 36
Brush & Roller.............. $ 23.39 8. 36
El evat ed Tanks;
St eepl ej ack Work; Bridge &
Lead Abatenent.............. $ 24.39 8. 36
Sandbl asting & Water
Blasting.................... $ 24.14 8. 36
Spray. ... $ 23.89 8. 36

PAI NO118- 004 05/01/2010

ANDERSON, BRECKI NRI DGE, BULLI TT, CARROLL, GRAYSON, HARDI N
HENRY, JEFFERSON, LARUE, MARI ON, MEADE, NELSON, OLDHAM SHELBY,
SPENCER, TRI MBLE & WASHI NGTON COUNTI ES

Rat es Fri nges

PAI NTER
Brush & Roller.............. $ 18.50 10. 30
Spray, Sandbl ast, Power
Tool s, Waterbl ast & Steam
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PAI N1072- 003 12/01/ 2012

BOYD, CARTER, ELLIOIT, GREENUP, LEW S and ROAN COUNTI ES

Rat es Fri nges
Pai nters:
Bri dges; Locks; Dans;
Tensi on Towers & Energized
Substations................. $ 30.18 14. 65
Power Generating Facilities.$ 26.94 14. 65

PLUMD248- 003 06/01/2013
BOYD, CARTER, ELLIOTT, GREENUP, LEW S & ROWAN COUNTI ES:
Rat es Fri nges
PLUMD392- 007 06/01/2013
BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OVEN &

ROBERTSON COUNTI ES:

Rat es Fri nges

PLUMD502- 003 08/01/2013

BRECKI NRI DGE, BULLITT, CARROLL (Western Half), FRANKLIN

(Western three-fourths), GRAYSON, HARDI N, HENRY, JEFFERSON
LARUE, MARI ON, MEADE, NELSON, OLDHAM SHELBY, SPENCER, TRI MBLE &
WASHI NGTON COUNTI ES

Rat es Fri nges
PLUVBER. . . ........ ... .. $ 32.00 17. 17
SUKY2010- 160 10/ 08/ 2001
Rat es Fri nges
Truck drivers:
GROUP 1....... ... $ 16. 57 7.34
GROUP 2.... . i $ 16. 68 7.34
GROUP 3... .. i $ 16. 86 7.34
GROUP 4. ... .. i $ 16.96 7.34

TRUCK DRI VER CLASSI FI CATI ONS
GROUP 1 - Mobile Batch Truck Tender

GROUP 2 - Greaser; Tire Changer; & Mechanic Tender
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GROUP 3 - Single Axle Dunp; Flatbed; Seni-trailer or Pole
Trail er when used to pull building materials and equi pnent;
Tandem Axl e Dunp; Distributor; Mxer; & Truck Mechanic

GROUP 4 - Euclid & Other Heavy Earthnoving Equi prent &
Lowboy; Articulator Cat; 5-Axle Vehicle; Wnch & A-Frane
when used in transporting materials; Ross Carrier; Forklift
when used to transport building materials; & Pavenent

Br eaker

VWELDERS - Receive rate prescribed for craft performng
operation to which welding is incidental

Unlisted classifications needed for work not included wthin
the scope of the classifications listed may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determ nation. The classifications are listed in al phabetica
order of "identifiers" that indicate whether the particular
rate i s union or non-union.

Union ldentifiers

An identifier enclosed in dotted |lines beginning with
characters other than "SU' denotes that the union
classification and rate have found to be prevailing for that
classification. Exanple: PLUWM198-005 07/01/2011. The first
four letters , PLUM indicate the international union and the
four-digit number, 0198, that follows indicates the | ocal union
nunber or district council nunber where applicable , i.e.

Pl unbers Local 0198. The next nunber, 005 in the exanple, is
an internal nunber used in processing the wage deterni nation
The date, 07/01/2011, followi ng these characters is the

ef fective date of the nobst current negotiated rate/collective
bar gai ni ng agreenment which would be July 1, 2011 in the above
exanpl e.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargai ni ng agreenments governing the
rates.

0000/ 9999: wei ghted union wage rates will be published annually
each January.
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Non- Uni on |l dentifiers

Classifications |isted under an "SU' identifier were derived
fromsurvey data by conputing average rates and are not union
rates; however, the data used in conputing these rates nmay

i ncl ude both union and non-uni on data. Exanple: SULA2004-007
5/ 13/ 2010. SU indicates the rates are not union nmajority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal nunber used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Deternination on that date.

Survey wage rates will remain in effect and will not change
until a new survey i s conducted.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator
U. S. Department of Labor

200 Constitution Avenue, N W
Washi ngton, DC 20210

The request should be acconpanied by a full statenent of the
interested party's position and by any information (wage
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paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Revi ew Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-13-111- HWY dated April
15, 2013.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hoursworked in each classification at the prescribed
hourly baserate.

OVERTIME:

Overtimeisto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever gives the employee the greater wages. At least time and one-half the base
rateisrequired for all overtime. A laborer, workman or mechanic and an employer may
enter into a written agreement or a collective bargaining agreement to work more than
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the
straight time hourly rate. Wage violations or questions should be directed to the
designated Engineer or the undersigned.

Ryan Griffith, Acting Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PROPOSAL BID ITEMS

Report Date 10/4/13

Section: 0001 - PAVING

LINE
0010
0020
0030
0040
0050
0060
0070
0080

BID CODE

00003
00100
00103
00190
00212
00214
00301
00339

ALT DESCRIPTION

CRUSHED STONE BASE
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT
LEVELING & WEDGING PG64-22
CL2 ASPH BASE 1.00D PG64-22
CL3 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38D PG64-22
CL3 ASPH SURF 0.38D PG64-22

Section: 0002 - ROADWAY

LINE
0090
0100
0110
0120
0130
0140
0150

0160
0170
0180
0190
0200
0210
0220
0230

0240
0250
0260
0270
0280
0290
0300
0310
0320
0330
0340
0350
0360
0370
0380
0390
0400
0410

BID CODE

00078
01000
01010
01020
01028
01032
01825

01987
02014
02091
02159
02200
02242
02351
02360

02363
02371
02381
02391
02397
02429
02432
02488
02545
02562
02585
02599
02600
02650
02651
02671
02676
02677

ALT DESCRIPTION

CRUSHED AGGREGATE SIZE NO 2
PERFORATED PIPE-4 IN
NON-PERFORATED PIPE-4 IN
PERF PIPE HEADWALL TY 1-4 IN
PERF PIPE HEADWALL TY 3-4 IN
PERF PIPE HEADWALL TY 4-4 IN
ISLAND CURB AND GUTTER

DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE

BARRICADE-TYPE Il

REMOVE PAVEMENT

TEMP DITCH

ROADWAY EXCAVATION

WATER

GUARDRAIL-STEEL W BEAM-S FACE
GUARDRAIL TERMINAL SECTION NO 1

GUARDRAIL CONNECTOR TO BRIDGE END
TYA

GUARDRAIL END TREATMENT TYPE 7
REMOVE GUARDRAIL

GUARDRAIL END TREATMENT TYPE 4A
TEMP GUARDRAIL

RIGHT-OF-WAY MONUMENT TYPE 1
WITNESS POST

CHANNEL LINING CLASS IV

CLEARING AND GRUBBING17.4 ACRES
TEMPORARY SIGNS

EDGE KEY

FABRIC-GEOTEXTILE TYPE IV

FABRIC GEOTEXTILE TY IV FOR PIPE
MAINTAIN & CONTROL TRAFFIC
DIVERSIONS (BY-PASS DETOURS)
PORTABLE CHANGEABLE MESSAGE SIGN
MOBILIZATION FOR MILL & TEXT
ASPHALT PAVE MILLING & TEXTURING

QUANTITY
12,412.00
52.00
5.00
580.00
1,283.00
6,692.00
261.00
1,087.00

QUANTITY
6,653.00
486.00
64.00
3.00
3.00
2.00
50.00

34.00
12.00
1,579.00
3,984.00
188,204.00
151.00
2,662.50
7.00

2.00
1.00
725.00
3.00
637.50
27.00
3.00
411.00
1.00
322.00
132.00
19,800.00
1,980.00
1.00
1.00
2.00
1.00
130.00

TON
TON
TON
TON
TON
TON
TON
TON

TON
LF

LF
EACH
EACH
EACH
LF

EACH
EACH
SQYD

LF
CUYD
MGAL

LF
EACH

EACH
EACH
LF
EACH
LF
EACH
EACH
CuUYD
LS
SQFT
LF
SQYD
SQYD
LS
LS
EACH
LS
TON
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LINE
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620
0630
0640
0650
0660
0670
0680

BID CODE
02690
02701
02703
02704
02705
02706
02707
02708
02709
02726
03225
05950
05952
05953
05966
05985
05989
05990
06510
06514
10020NS
10030NS
20430ED
23131ER701
23274EN11F
23276EN11F
24540

ALT DESCRIPTION

SAFELOADING

TEMP SILT FENCE
SILT TRAP TYPE A
SILT TRAP TYPE B
SILT TRAP TYPE C

PROPOSAL BID ITEMS

Report Date 10/4/13

CLEAN SILT TRAP TYPE A
CLEAN SILT TRAP TYPE B
CLEAN SILT TRAP TYPE C
CLEAN TEMP SILT FENCE

STAKING

TUBULAR MARKERS
EROSION CONTROL BLANKET

TEMP MULCH

TEMP SEEDING AND PROTECTION
TOPDRESSING FERTILIZER
SEEDING AND PROTECTION
SPECIAL SEEDING CROWN VETCH

SODDING

PAVE STRIPING-TEMP PAINT-4 IN
PAVE STRIPING-PERM PAINT-4 IN
FUEL ADJUSTMENT

ASPHALT ADJUSTMENT

SAW CUT

PIPELINE VIDEO INSPECTION
TURF REINFORCEMENT MAT 1
TURF REINFORCEMENT MAT 3
R/W MONUMENT TYPE 3

Section: 0003 - DRAINAGE

LINE
0690
0700
0710
0720
0730
0740
0750
0760
0770
0780
0790
0800
0810
0820
0830
0840
0850
0860

BID CODE
00440
00441
00443
00462
00470
00472
00522
00524
00526
00530
01204
01208
01216
01220
01452
01490
01496
01538

ALT DESCRIPTION

ENTRANCE PIPE-15 IN
ENTRANCE PIPE-18 IN
ENTRANCE PIPE-24 IN

CULVERT PIPE-18 IN

CULVERT PIPE-48 IN

CULVERT PIPE-60 IN

STORM SEWER PIPE-18 IN
STORM SEWER PIPE-24 IN
STORM SEWER PIPE-30 IN
STORM SEWER PIPE-48 IN

PIPE CULVERT HEADWALL-18 IN
PIPE CULVERT HEADWALL-24 IN
PIPE CULVERT HEADWALL-48 IN
PIPE CULVERT HEADWALL-60 IN
S & F BOX INLET-OUTLET-30 IN
DROP BOX INLET TYPE 1

DROP BOX INLET TYPE 3

DROP BOX INLET TYPE 7

QUANTITY
24.70
3,984.00
17.00
17.00
17.00
52.00
52.00
52.00
3,984.00
1.00
12.00
6,956.00
59,864.00
8,445.00
3.00
59,864.00
30,600.00
7,888.00
25,375.00
18,963.00
23,689.00
17,928.00
2,748.00
470.00
3,659.00
243.00
2.00

QUANTITY
110.00
108.00

93.00
135.00
87.00
144.00
84.00
103.00
12.00
8.00
1.00
1.00
2.00
2.00
1.00
5.00
1.00
1.00
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CUYD
LF
EACH
EACH
EACH
EACH
EACH
EACH
LF
LS
EACH
SQYD
SQYD
SQYD
TON
SQYD
SQYD
SQYD
LF
LF
DOLL
DOLL
LF
LF
SQYD
SQYD
EACH

-
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$1.00 $
$1.00 $
$

@ hH N N

$23,689.00
$17,928.00

UNIT UNIT PRICEFP AMOUNT

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

N
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SPENCER COUNTY
JLO4 108 0044 007-009

131071

LINE BID CODE
0870 01648
0880 01756
0890 20478ND
0900 23124EN

PROPOSAL BID ITEMS

Report Date

ALT DESCRIPTION
JUNCTION BOX-54 IN
MANHOLE TYPE A
FRAME AND LID TY 2
BORE AND JACK PIPE-48 IN

Section: 0004 - BRIDGE-CULVERT

LINE BID CODE
0910 08003
0920 08100
0930 08150

ALT DESCRIPTION
FOUNDATION PREPARATION
CONCRETE-CLASS A
STEEL REINFORCEMENT

Section: 0005 - SIGNING

LINE BID CODE
0940 06406
0950 06407
0960 06410
0970 06412
0980 21373ND
0990 24631EC

ALT DESCRIPTION
SBM ALUM SHEET SIGNS .080 IN
SBM ALUM SHEET SIGNS .125 IN
STEEL POST TYPE 1
STEEL POST MILE MARKERS
REMOVE SIGN
BARCODE SIGN INVENTORY

Section: 0006 - MOB AND DEMOB

LINE BID CODE
1000 02568
1010 02569

ALT DESCRIPTION
MOBILIZATION
DEMOBILIZATION
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1.00 EACH $
1.00 EACH $
1.00 EACH $
67.00 LF $

QUANTITY UNIT UNIT PRICEFP AMOUNT

1.00 LS $
160.00 CUYD $
16,304.00 LB $

QUANTITY UNIT UNIT PRICEFP AMOUNT
157.50 SQFT $

8.00 SQFT

167.80 LF

2.00 EACH

13.00 EACH

33.00 EACH

@ P N NP

QUANTITY UNIT UNIT PRICEFP AMOUNT
1.00 LS $
1.00 LS $



